

Region: 5

Location: MD019

CSS #: 22363

Maximo Work Order No.: 13110

Asset #: NA

Date Issued: 10/16/20

Original Description: Phase II of the OWS at VA048

Repairs Needed:

Moore's is proposing to replace the existing pipe from the outlet of oil separator to the main tie in. Will also replace the piping for the waste line coming from the restrooms to the main tie in where the tie in was made for the trench drain. The tech discovered that where the trench drains, the fittings and pipe were not glued near the main tie in point. Tech discussed with Richard on site. When service is completed, area will be cleaned. Tech will laydown any grass seed and hay where necessary.

RS Means Line Buildup and Labor Summary (Data Version 2017, Q4):

Quantity	Line Item Number	Description	Labor Hours	Labor Rate/Hr	Materials	Equipment	Total
--	NA	Materials (See attached Detail)	--	--	\$4,454.56	--	\$4,454.56
--	NA	Moore's Labor	125	\$120.00	--	--	\$15,000.00
--	NA	TW Coordination Labor	12	\$80.00	--	--	\$960.00

Estimate Summary:

Labor Hours	Labor Cost	Material Cost	Equipment	Total Cost	CE Factor	Total Estimate
137	\$15,960.00	\$4,454.56	--	\$20,414.56	100%	\$20,414.56



P.O. Box 119 • Altavista, VA 24517 • 24 Hour Service: 800.789.7199 • Fax: 888.722.2712 • MooresElectric.com

Proposal

October 7, 2020

Quotes are valid for 30 days.

USARC - VA # 048
1741 East Belt Boulevard
Richmond VA 23224
Email

tina.lee@tideh2o.net

Contact Name Tina Lee & Adam Colopy
Telephone 0.00
Cell Phone 614-623-9569
Fax Number 0.00

DESCRIPTION OF EQUIPMENT:

Pipe Replacement

DESCRIPTION OF REPAIRS:

Moore's is proposing to replace the existing pipe from the outlet of oil separator to the main tie in. Will also replace the piping for the waste line coming from the restrooms to the main tie in where the tie in was made for the trench drain. The tech discovered that where the trench drains, the fittings and pipe were not glued near the main tie in point. Tech discussed with Richard on site. When service is completed, area will be cleaned. Tech will lay down any grass seed and hay where necessary. This proposal is a not to exceed.

This quote does not include:

Pricing for utility marking and will be additional charge as well as labor for (1) man to be scheduled the same day they mark utilities. Hours will vary depending on how many utilities are in the ground and any other possible connections connecting to the lines. Other time and materials may occur during work that will be an additional charge. Will not replace asphalt that is cut out.

*Customer is responsible for any and all non-returnable items and/or restocking charges that apply, should the quote be cancelled by the customer, or the scope of work changes in any way after Moore's has received approval.

MATERIAL, EQUIP OR PARTS

	Quantity	Sell price
Mini Excavator Rental	1.00	\$ 2,412.02
Grass Seed	3.00	\$ 71.93
Hay	1.00	\$ 8.98
Gravel	1.00	\$ 330.00
Miscellaneous	1.00	\$ 270.00
10 Yard Dumpster	1.00	\$ 600.00
PVC Pipe	1.00	\$ 237.50
PVC Fittings	1.00	\$ 439.67
PVC Cement	0.00	\$ 16.55
PVC Primer	1.00	\$ 12.91
Truck Fee	1.00	\$ 55.00
Material Total		\$ 4,454.56

LABOR ITEMIZED

		Labor
Labor - Incurred	1	\$ 120.00 \$ 120.00
Labor - One Man	62	\$ 120.00 \$ 7,440.00
Labor - Second Man	62	\$ 120.00 \$ 7,440.00
Labor Total		\$ 15,000.00

Thank you for your business. If you have any questions or concerns, please feel free to contact us via telephone or quotes@mooreselectric.com

Robert Lowery, Changeout Estimator 434-309-2591
Ian Harris, Estimator 434-309-2497
James Davis, Estimator 434-309-2568
Marvin Slaughter, Estimator 434-369-3514
Jared Underwood, Estimator 434-306-2446

Materials \$ **4,454.56**
Labor \$ **15,000.00**
TOTAL \$ **19,454.56**

*This does not include
original call cost.*

Approved by: _____

Standard Terms and Conditions

Payments past 30 days are subject to 1.5% monthly service charge on unpaid balance. Additional charges for payments made through credit cards may apply. Late payments sent to collections or legal process the purchaser agrees to pay all costs, expenses, and reasonable attorney fees.









