Facility Repair Proposal

Region: 4A
Fac ID: NY030
Date: 1/16/23

CSS # 90855
Maximo Work Order No.: 11490

Asset ID: NA

Original Work Request:
Boiler #3 will not run or operate at all.

Description of Repairs Needed:
Labor hours and material to install a.) Hydro-therm KN Series model- KN6 w/ Lon Works Proto Cessor

this boiler has a lead time of eight weeks.
Parts List:
Hydro-therm KN Series model- KN6

Equipment List: NA

PM History:
NA

Cost Proposal:
See attached RS Means Estimate.

Total Cost: $55613.76



RSMeans data COST ESTIMATE REPORT
from G@RDOIAN" DATE: 01/13/2023

Estimate Name: CSS 90855 - WO 11484 - NY030 Replace Boiler

ESTIMATE INFORMATION

Client Name: 99th Type: Unit Notes:
Estimate Address: 3126 Upper Lake Road, Horseheads, NY 14845-3103 Measurement System: US Standard
COST DATA
Summary: Catalog: Facilities and Commercial Renovation
Material Labor Equipment Total* Format: MasterFormat 2018
Base Total $ -8 13,528.24  § 1,609.14 | $ 21,582.64 Release: Year 2022 Quarter 4
Total O&P $ 26,564.40 $ 20,832.18 1,771.92 | § 55,613.76 Labor Type: Repair & Remodeling
*"Total" column values include the cost of Exception lines that may not be included in the Material, Labor and Equipment totals. City Cost Index: NEW YORK /ELMIRA (148-149)
LEGEND
Line Source: U - User defined line item

A - Adjustment/Modifier
E - Exception lines

ESTIMATE
Quantity LineNumber Line Source s“hc‘l’:‘:’“‘ed Description Crew | Daily Output ;2'::; Unit Material Labor Equipment Total Ext. Mat. Ext. Labor Ext. Equip. Ext. Total Mat. 08P | Labor O&P | Equip.O&P | Total O&P |Ext. Mat. O&P E":";;bm E“:&‘},“ip' E"g&';'a' Labor Type Notes
Rent forklift,pnm tire,all terr,tele boom, Includes forklift
6600 Ib, 29' reach, 42" lift, Incl. Hourly operator labor at 70%
2 015433402055 u Oper. Cost. A3A 0 0|Day $ - |$ 335008 626.73 | $ 961.73 | § - |s 670.00 | $ 1,253.46 | $ 1,923.46 | $ - |$ 498008 689.40 | $ 1,187.40 | § - |$ 996.00|$ 137880 |$ 2374.80 [USER operating time.
Mob/demob of forklift
Delivery of new boiler
Mobilization or demobilization, delivery to the site
charge for equipment, hauled on 3-ton Removal of old boiler
4 015436501300 u capacity towed trailer A3Q 0 O|Ea. $ - $ 165.53 | § 88.92 | § 254.45 | § - s 662.12 | § 355.68 | $ 1,017.80 | § - |$ 257498 9828 |$ 35577 |$ - |'$ 102096 |$ 39312 |$ 1,423.08 [USER from the site

Control components/DDC system,
applications software, basic maintenance

2 230923108050 E manager software, excl. database entry 0 0|Ea. S - |8 - |8 - |8 1,979.25 | § - s - |8 - |8 3,958.50 | § - s - |8 - |$ 197925|$ - s - s - | $ 395850 |RR
Control components/DDC system,
2 230923108200 E applications software, boiler optimization 0 0|Ea. $ - $ - $ - $ 1,243.38 | § - $ - $ - $ 2,486.76 | $ - |8 - |8 - $ 124338 | $ - $ - |$ - $ 2486.76 |RR
Line modified to
Boiler, gas fired, natural or propane, cast include actual cost of
iron, Hydrotherm KN Series with proposed boiler plus
1 235223202240 u LonWorks ProtoCessor Q7 0 O|Ea. $ - $ 4631738 - $ 4,631.73 | $ - $ 4,631.73 | $ - $ 4,631.73 | $ 26,564.40 [ $ 7,145.43 | $ - $ 33,709.83 | $ 26,564.40 | $ 7,145.43 | $ - $ 33,709.83 [USER sales tax and markup.

Boiler, gas fired, natural or propane, cast
iron, steam, gross output, 765 MBH,

includes standard controls and insulated Labor to remove the
1 235223202240 v jacket, packaged a7 0 0|Ea. $ - |$ 463173|$% - 18 4631.73 | $ - |8 463173 | § - |8 463173 | § - |$ 714543% - |8 7145438 - |$ 7145438 - | 'S 714543 |USER existing boiler
Boiler, gas fired, minimum
2 235223209900 labor/equipment charge Q6 1 24]Job $ - $ 146633 |8 - |8 1,466.33 | $ - |8 2,932.66 | $ - |8 2,932.66 | $ - |$ 225768 (S - |S 225768 8 - |S 451536$ - | $ 451536 |RR

Grand Total $ 15,168.60 $ - $ 13,528.24 § 1,609.14 $ 21,582.64 $ 47,878.74 $ 26,564.40 $ 20,832.18 $ 1,771.92 $ 55613.76








