

Date: 1-14-26

Region: 4C

FAC ID: WV006

FEMS/CSS No.: 3366471

Maximo WO No.: 21177



Asset #:

Priority: 3

Original Work Request:

Majority of the PTACS have holes of varying sizes in the framing of the PTAC allowing too much outside air into the bldg causing humidity issues. Packing these holes with some form of insulation should help alleviate this problem.

Description of Repairs Needed:

Proposal is to close holes in the framing of the PTACs to reduce uncontrolled outside air into the building.

Labor:

	Labor Hrs	Labor Rate	Total
Tech (1)	10	\$ 100.00	\$ 1,000.00
			\$ -
			\$ -

Material List:

	Quantity	Cost	Total
Sheet metal	1	\$ 75.00	\$ 75.00
screws (1/4" zip screws)	1	\$ 30.00	\$ 30.00
			\$ -
			\$ -
			\$ -
			\$ -
			\$ -

Equipment List:

	Quantity	Cost	Total
			\$ -
			\$ -
			\$ -

PM WO History:

--

Estimate Summary:

Labor	Material	Equipment
\$1,000.00	\$105.00	\$0.00

Sub Total	G&A 12%	Fee 6%	Total Estimate
\$1,105.00	\$132.60	\$66.30	\$1,303.90