
Region: 5

Location: MD019

CSS #: 15569

Maximo Work Order No.: 9573

Asset #: 2047

Date: 6/13/2019

Original Description: 

Repairs Needed:  

RS Means Line Buildup and Labor Summary (Data Version 2017, Q4):

Quantity
Line Item 
Number

Labor Hours
Labor 

Rate/Hr
Materials Equipment

1 NA 4 100 -- --

1 NA -- -- $10,069.79 --

-- NA 9 $95.00 -- --

-- NA 4 $80.00 -- --

-- NA -- -- -- --

-- NA -- -- -- --

Estimate Summary:

Labor Cost
Material 

Cost
Credits CE Factor

$1,575.00 $10,069.79 ($1,864.33) 102%

Diagnostic Labor $400.00 

Credit from balance 
remaing from WO 6433

($1,414.33)

Credit from PM/Season 
Change over

($450.00)

Total Estimate

$9,976.07

Total Cost

$9,780.46

Labor Hours

17

CMI Coordination and 
Site/Task Oversight

Labor

$320.00

$855.00

Materials
(See breakdown attached)

$10,069.79 

Over and Above Estimate 

Follow on work from S&S to bring chiller up and operational.

S&S proposes to come out and install a new display board and control board on the York Chiller.

Description Total



   
   

S&S Mechanical                         Office # 301-574-1555           
Location: SSG Isadore S. Jachman USARC  Fax # 301-574-1558      
                   12100 Greenspring Ave                 seth@sandsmidatlantic.com                                                                                                              

                   Owings Mills MD, 21117                                                     sandsmidatlantic.com        
Proposal Submitted to: Adam Colopy     
Project: MD019 6433 Chiller 
 
 
S&S proposed to come out and investigate chiller: 
 
 
Diagnostic Total: $400.00 
 
 
S&S proposes to come out and install a new display board and control board on the York chiller. 

 
 
Materials: $10,069.79 
Micro Board /031 01905 002/ $9012.86 
Display Board / $956.93 
Shipping: $100.00 
 
 
Labor: $855.00 
1 HVAC Technician/9 Hours/$95.00 rate= $855.00 
 
 
Full estimated total: $11,324.79 
 
 

Payments to be made as follows:  15 days upon approved invoice  
Respectfully submitted: Brian Davis/Lindsay Ruby                  Dated: 06/13/19 
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