

Region: 5

Location: DE007

CSS #: 18607

Maximo Work Order No.:8447

Asset #: NA

Date Issued: 5/23/19

Original Description: There are gaps at the bottom of the MEP fence line that need to be filled in to meet security requirements as per the previous physical security inspection.

Repairs Needed:

Install a barrier at the lower portion of the chain link fence to inhibit unauthorized entry.

RS Means Line Buildup and Labor Summary (Data Version 2017, Q4):

Quantity	Line Item Number	Description	Labor Hours	Labor Rate/Hr	Materials	Equipment	Total
1	NA	Various parts see detailed in quote	--	--	\$3,599.32	--	\$3,599.32
--	NA	Labor	96	\$75.00	--	--	\$7,200.00
1	NA	TAX			\$431.77		\$431.77
	NA	Oversite and Coordination	8	\$80.00	--	--	\$640.00

Estimate Summary:

Labor Hours	Labor Cost	Material Cost	Shipping	Total Cost	CE Factor	Total Estimate
104	\$7,840.00	\$4,031.09	\$54.49	\$11,925.58	102%	\$12,164.09



S&S Mechanical

Location: Newark AFRC

1001 Ogletown Road

Newark, DE 19711

Proposal Submitted to: Adam Colopy

Project: DE007 WO# 8447

Office # 301-574-1555

Fax # 301-574-1558

seth@sandsmidatlantic.com

sandsmidatlantic.com

S&S hereby proposed to furnish the materials and labor necessary to complete the following:

- S&S will install a barrier at lower portion of chain link fencing to inhibit unauthorized entry. Total LF is approx. 600lf.
- S&S will grade and level existing gravel (rocks) to allow for installation of ground contact approved pressure treated 6" x 6" that will be held tight against existing fencing from exterior side of fence.
- S&S will drill 6" x 6" and anchor every 2' with 4" from each end anchored with 18" @ 1/2" rebar.
- S&S will cut angles on ends to allow 6" x 6" to mesh nicely together and will be attached to one another using (2) lag screws x 6" in length.

Materials: \$4,085.58

Pressure treated 6" x 6" QTY 50 = \$2,758.80

6" exterior lag screws QTY 100 = \$237.60

Rebar @ 10 ft QTY 50 = \$405.00

Drill bit QTY 1 = \$29.96

Saw Blade QTY 1 = \$17.96

Delivery for materials: \$150.00

Tax: \$431.77

Shipping: \$54.49

Labor: \$7,200

1 General Maintenance Technician/96Hours/\$75 rate= \$7,200.00

Full estimated total: \$11,285.58

Payments to be made as follows: 15 days upon approved invoice

Respectfully submitted: Brian Davis/Lindsay Ruby

Dated: 05/21/19



Diablo 7-1/4 in.
24-Teeth Demo...
Model #D0724DR

In-Store Pick Up
23 in stock at
Upper Marlboro, MD
20772 | Change
FREE

Ship to Home

Express Delivery
Starting at \$8.99 for
delivery

1
\$14.97/Item

\$14.97

[Save for Later](#) | [Save to Favorites](#) | [Remove](#)



Bosch Daredevil
1/2 in. x 17 in....
Model #NKLT08

In-Store Pick Up
5 in stock at
Upper Marlboro, MD
20772 | Change
FREE

Ship to Home

Express Delivery
Starting at \$8.99 for
delivery

1
\$24.97/Item

\$24.97

[Save for Later](#) | [Save to Favorites](#) | [Remove](#)

Get Bulk Pricing of \$8.08 on this item when you purchase at least 60 units.



1/2 in. x 10 ft.
Rebar
Model #370565

In-Store Pick Up
369 in stock at
Upper Marlboro, MD
20772 | Change
FREE

Ship to Home

Express Delivery
Not Available for
this item

50
\$6.75/Item

\$337.50

[Save for Later](#) | [Save to Favorites](#) | [Remove](#)

Please reduce the quantity of this item.



SPAX 3/8 in. x 6 in.
Powerlag Hex...
Model
#4571820101527

In-Store Pick Up
FREE

Ship to Home
Estimated Arrival:
May 28 - May 30
FREE

Express Delivery
Starting at \$8.99 for
delivery

100
\$1.98/Item

\$198.00

[Save for Later](#) | [Save to Favorites](#) | [Remove](#)



6 in. x 6 in. x 12 ft.
#2 Ground Conta...
Model #268794

In-Store Pick Up
74 in stock at
Upper Marlboro, MD
20772 | Change
FREE

Ship to Home

Express Delivery
Starting at \$8.99 for
delivery

50
\$45.98/Item

\$2,299.00

