

**Region:** 5

**Location:** VA099

**CSS #:** 20661

**Maximo Work Order No.:** 11559

**Asset #:** NA

**Date Issued:** 12/23/19

**Original Description:** The fire pump house, water storage tanks do not have lightning rods attached. Due to damage done to fire alarm system and security system, we need to get the tanks, pump house as well as the flagpole grounded to help stop the power surge from a lightning strike

**Repairs Needed:**

Moser Electric LLC respectfully submits this proposal in conjunction with Electrical work to be performed at the above referenced address. This proposal is based upon the walk-thru visit that took place on Wednesday, November 20, 2019 and a re-visit on Monday, December 16, 2019 as well as anticipated code variance items. Please be mindful that local codes cannot be fully interpreted until the electrical / plumbing inspector has completed his final inspection and has issued the final inspection if inspections are needed.

**RS Means Line Buildup and Labor Summary (Data Version 2017, Q4):**

Quantity	Line Item Number	Description	Labor Hours	Labor Rate/Hr	Materials	Equipment	Total
--	NA	Specialty Sub (Moser Electric)	--	--	\$630.00	--	\$630.00
--	NA	Labor Electrician	8	\$146.00	--	--	\$1,168.00
--	NA	Labor Foreman	4	\$67.00	--	--	\$268.00
--	NA	Labor Helpers (2)	16	\$49.00	--	--	\$784.00
--	NA	TW Oversight and coordination	8	\$80.00	--	--	\$640.00

**Estimate Summary:**

Labor Hours	Labor Cost	Material Cost		Total Cost	CE Factor	Total Estimate
36	\$2,860.00	\$630.00		\$3,490.00	100%	<b>\$3,490.00</b>