

## Additional Funding Request

<b>NY067</b>	<b>CSS# 22209 WO# 5688 Asset# 10565</b>
Description of Repairs	<p>Labor and materials to install new flow switch kit on boiler.</p> <p>Note that Hydstone included cost for both boilers in their quote. We currently have two separate WO tickets (5688 and 5690 – one for each boiler) therefore the cost was divided by two and split between the 2 WOs.</p>
Diagnosis: Initial Work Order	boiler requires a control package that includes a flow switch urgent
Diagnostic Fee	<p>\$386</p> <p>Hydestone - \$226 Tidewater - \$160 (2 hours at \$80/hr)</p>
Additional Labor Cost to Perform Repairs	<p>\$380</p> <p>Hydestone</p>
Additional Material Cost to Perform Repairs	<p>\$772.36</p> <p>See detail in quote provided.</p>
Total Cost of Repair	\$1,533.36



QUOTE ID: 4640  
AR CUSTOMER: TIDE WATER, INC (#100012)  
SERVICE LOCATION: U.S. ARMY RESERVE - TIDE WATER  
STREET: #NY067, 95 BURRSTONE ROAD  
CITY: UTICA, NY 13502

CONTACT: PATRICK BROWN - TIDEWATER  
patrickabrown2007@gmail.com  
DATE SUBMITTED: 11/08/2019  
PREPARED BY: EHMAN, AMY

DESCRIPTION: REPLACE FLOW SWITCH KIT IN TWO UNITS

SCOPE OF WORK: During a diagnostic call, our technician determined that two of your HTP units, M#:MOD CON 850, S#: 041912B1012222 & M#:MOD CON 850, S#: 042312B1012323 will need new flow switch kits. The pricing shown below covers labor, materials and applicable taxes required to do this work along with the time incurred on 11/7/19. Please call me at extension #236 if you have any questions. Thank you.

ITEM	QUANTITY	UNIT PRICE	TOTAL
Labor Regular Time	8	\$95.00	\$760.00
TIME SPENT on 11/7/19 (\$12 - Environmental Fee, \$50 - Vehicle Charge, \$380 - Labor Reg. Time)	1	\$442.00	\$442.00
NIPPLES	2	\$10.95	\$21.90
COPPER TUBING	10	\$21.65	\$216.50
FLOW SWITCH KIT	2	\$542.66	\$1,085.32
Tax			\$221.00
Total			\$2,746.72

SIGNATURE

PRINT NAME

DATE



**PROJECT ESTIMATE**

DATE: 11/08/2019

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from the above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate.

All agreements contingent upon strikes, accidents or delays beyond our control. Our technicians are covered by New York State Workers Compensation Insurance.

QUOTE VALID FOR THIRTY (30) DAYS



