

**Region:** 5

**Location:** MD002

**CSS #:** 26133

**Maximo Work Order No.:** 12583

**Asset #:** NA

**Date Issued:** 10/08/20

**Original Description:** 9/21-Rick duplicated ticket -two of the pole lights are not working .John trouble shot and determined power feed wire was severed -Sending ticket to S&S Mechanical From WO 12583

**Repairs Needed:**

S&S proposes to restore power to the (2) non working building #3 lot lights; the (2) lights have lost power underground somewhere with a current break by unknown source. S&S will excavate ground by a small trench machine and install new PVC conduit from working lights over to non working lights at approx. 400lf. Lights will be tested once power is restored. All ground disruptions will be backfilled, seeded, and straw applied.

**RS Means Line Buildup and Labor Summary (Data Version 2017, Q4):**

Quantity	Line Item Number	Description	Labor Hours	Labor Rate/Hr	Materials	Equipment	Total
--	NA	Materials (See attached Detail)	--	--	\$1,817.00	--	\$1,817.00
--	NA	S&S Labor	60	\$100.00	--	--	\$6,000.00
--	NA	TW Coordination Labor	4	\$80.00	--	--	\$320.00

**Estimate Summary:**

Labor Hours	Labor Cost	Material Cost	Equipment	Total Cost	CE Factor	Total Estimate
64	\$6,320.00	\$1,817.00	--	\$8,137.00	106%	<b>\$8,625.22</b>



**S&S MECHANICAL**

**S&S Mechanical**  
4831 South Crain Highway  
Upper Marlboro, MD 20772

Tel. 1 - (301) 574-1555  
Fax. 1 - (301) 574-1558  
www.sandsmidatlantic.com

## CUSTOMER QUOTATION NO. 394

Tidewater, Inc.  
Tidewater, Inc  
6625 Selnick Dr.  
Suite A  
Elkridge MD 21075

**Quote Name:** 12856  
**Quote No:** 394  
**Site:** MD002 Ordnance Road  
**Site Contact:**  
**Salesperson:** Molly King  
**Created Date:** 10/06/2020  
**Valid For:** 30 Day(s)

**WO#: 12856**

**CSS Ticket Number:26133**

**SOW:** Rick duplicated ticket -two of the pole lights are not working .John trouble shot and determined power feed wire was severed -Sending ticket to S&S Mechanical From WO 12583

S&S proposes to restore power to the (2) non working building #3 lot lights; the (2) lights have lost power underground somewhere with a current break by unknown source.

S&S will excavate ground by a small trench machine and install new PVC conduit from working lights over to non working lights at approx. 400lf.

Lights will be tested once power is restored.

All ground disruptions will be backfilled, seeded, and straw applied.

### Service

Item	Quantity	Unit Price	Total
Straw	4.00	\$19.19	\$76.76
Trencher	1.00	\$270.00	\$270.00
Fuel	1.00	\$25.00	\$25.00
Pick up and drop off	1.00	\$240.00	\$240.00
Grass seed	1.00	\$155.99	\$155.99
Cerrowire Green	1.00	\$139.20	\$139.20
Cerrowire Black	1.00	\$139.20	\$139.20
Cantex 3/4in PVC Couplings	1.00	\$9.84	\$9.84
3/4" PVC 10ft QTY 40	1.00	\$484.80	\$484.80
3/4" PVC 90 QTY 7	1.00	\$11.59	\$11.59
3/4in Male Terminal Adapter	1.00	\$5.58	\$5.58
Gang FSCC Electrical Box (4)	1.00	\$38.31	\$38.31
3/4in Gray Conduit Body QTY 4	1.00	\$181.69	\$181.69
PipeWeld	1.00	\$11.98	\$11.98
Bell 2 gang cover (4)	1.00	\$27.94	\$27.94
Diagnostic Fee	1.00	\$450.00	\$450.00
Labor	60	\$100.00	\$6,000.00
<b>Sub-Total ex Tax</b>			\$8,267.88
<b>Tax</b>			\$0.00
<b>Total inc Tax</b>			\$8,267.88



**S&S MECHANICAL**

**S&S Mechanical**  
4831 South Crain Highway  
Upper Marlboro, MD 20772

Tel. 1 - (301) 574-1555  
Fax. 1 - (301) 574-1558  
[www.sandsmidatlantic.com](http://www.sandsmidatlantic.com)

## **CUSTOMER QUOTATION NO. 394**

---

<b>Labor</b>	\$6,000.00
<b>Materials</b>	\$2,267.88
<b>Sub-Total ex Tax</b>	\$8,267.88
<b>Tax</b>	\$0.00
<b>Total inc Tax</b>	\$8,267.88

---



My TSC Store:Waysons Corner MD 📍

**EZ-Straw** ▶ Straw Seeding Mulch, 2.5 cu. ft.,  
MLEZSTRAWMULCH

★★★★★ 4.6 (559) SKU: 101318599 🐦 f P

- Reviews
- Questions & Answers
- Product Details
- Specifications



**\$15.99**





My TSC Store:Waysons Corner MD

DLF Kentucky-31 Tall Fescue Grass Seed, 50 lb., 216AX0005UC-50

★★★★☆ 4.2 (1022) SKU: 685922999



- Reviews
- Questions & Answers
- Product Details
- Specifications



\$129.99

As a Neighbor, you are eligible to earn 1 point per dollar on this purchase. [Join Now](#)

Free standard delivery to your local TSC store. Some

How long is the rental?

Start

Thu, April 28, 2022

6:00 am

End

Thu, April 28, 2022

5:00 pm

Your equipment



12"/13" Walk Behind  
Trencher  
\$225/day

×

−

1  
QTY

+

\$225

Delivery/Pickup	−
Rental Protection Plan <span>?</span>	−
Fuel Convenience Plan <span>?</span>	−
Taxes	−
Sunbelt Rentals Environmental Fee <span>?</span>	−
Estimated Subtotal (USD)	\$225

CONTINUE





R5140104M



You're shopping  
**Upper Marlboro**   
**OPEN** until 10 pm

Delivering to  
**20772**

Home / Electrical / Electrical Boxes, Conduit & Fittings / (

515

3/4 in. Male Terminal Adapter (15-Pack)

★★★★★ (61)



\$4<sup>65</sup>

Trade Size (in.): **3/4**

- 1/2
- 3/4**
- 1
- 2
- 2-1/2
- 3

- 1 +

Add to Cart





**Carlon** 4 in. Schedule 40 and 80 PVC Type-LB Conduit Body (Case of 4)

Pack Size: 4  
Trade Size (in.): 4

1

**\$151.41**



**Ship To Store**  
May. 03–May. 04  
**Upper Marlboro**  
20772 | [Change](#)

**FREE**



**Ship To Home**

Free w/ \$45 order



**Scheduled Delivery**  
Starting at **\$8.99** for  
delivery as soon as  
**tomorrow**

Curbside Available

[Save for Later](#) | [Save to Favorites](#) | [Remove](#)



**VPC** PipeWeld All-In-One Pipe Cement Adhesive for PVC Pipe

Model #6-31-05

1

**\$9.98**



**Store Pickup**  
9 in stock at



**Ship To Home**  
Order within **1 hr**



**Scheduled Delivery**  
Starting at **\$8.99** for

**Checkout \$964.45**

**PayPal** Checkout





**AMERELLE** Declan 2 Gang  
Blank Steel Wall Plate - White

Number of Gangs: **2-Gang**  
Wall Plate Size: **Standard**  
Color/Finish: **White**  
Package Quantity: **1**

4

**\$23.28**  
(\$5.82/item)



**Ship To Store**  
May. 03–May. 04  
**Upper Marlboro**  
20772 | [Change](#)

**FREE**



**Ship To Home**

Free w/ \$45 order



**Scheduled Delivery**  
Not Available for  
this item

Curbside Available

[Save for Later](#)

[Save to Favorites](#)

[Remove](#)



**Cerrowire** 500 ft. 12 Gauge  
Yellow Solid Copper THHN  
Wire

Total Wire Length (ft.): **500**  
Jacket Color: **Yellow**

1

**\$94.00**



**Ship To Store**  
May. 02–May. 04



**Ship To Home**



**Scheduled Delivery**  
Not Available for

**Checkout \$964.45**

**PayPal** Checkout






**Carlton** 3/4 in. 90 Degree  
Schedule 40 PVC Belled End  
Standard Radius Elbow

Trade Size (in.): **3/4**  
Package Quantity: **1**

7

**\$9.66**  
(\$1.38/item)



**Store Pickup**  
219 in stock at  
**Upper Marlboro**  
20772 | [Change](#)

**FREE**



**Ship To Home**



**Scheduled Delivery**  
Starting at **\$8.99** for  
delivery as soon as  
**today**

Curbside Available

[Save for Later](#) | [Save to Favorites](#) | [Remove](#)



**JM eagle** 3/4 in. x 10 ft. PVC  
**Schedule 40 Conduit**


Model #67454

**\$404.00**  
(\$10.10/item)

40



**Store Pickup**  
282 in stock at  
**Upper Marlboro**



**Ship To Home**



**Scheduled Delivery**  
Starting at **\$8.99** for  
delivery as soon as

**Checkout \$964.45**

**PayPal** Checkout





**Cantex 1-Gang FSCC Electrical Box**

Model #R5133545

**\$31.92**  
(\$7.98/item)

4



**Store Pickup**  
12 in stock at  
**Upper Marlboro**  
20772 | [Change](#)

**FREE**



**Ship To Home**



**Scheduled Delivery**  
Starting at **\$8.99** for  
delivery as soon as  
**today**

Curbside Available

[Save for Later](#) | [Save to Favorites](#) | [Remove](#)



**Cerrowire 500 ft. 12 Gauge Green Stranded Copper THHN Wire**

Total Wire Length (ft.): **500**  
Jacket Color: **Green**

1

**\$116.00**



**Ship To Store**  
**Upper Marlboro**  
20772



**Ship To Home**  
Estimated Arrival:  
**Tue, May 3**



**Scheduled Delivery**  
Not Available for  
this item

**Checkout \$964.45**

**PayPal** Checkout





**Cerrowire** 500 ft. 12 Gauge White Stranded Copper THHN Wire

Total Wire Length (ft.): **500**  
Jacket Color: **White**

1

**\$116.00**



**Ship To Store**  
**Upper Marlboro**  
20772

**FREE**



**Ship To Home**  
Estimated Arrival:  
**Tue, May 3**

**FREE**



**Scheduled Delivery**  
Not Available for  
this item

Save for Later

Save to Favorites

Remove



**Cantex** 3/4 in. Coupling

Model #R6141624

**\$8.20**  
(\$0.41/item)

20



**Store Pickup**  
**102** in stock at  
**Upper Marlboro**  
20772 | [Change](#)

**FREE**



**Ship To Home**



**Scheduled Delivery**  
Starting at **\$8.99** for  
delivery as soon as  
**today**

**Checkout \$964.45**

**PayPal** Checkout