

## Additional Funding Request

<b>MD002</b>	<b>CSS# 28409 WO# 13459 Asset# NA</b>							
Description of Repairs	Labor and materials to replace shower with eye-wash floor mount.							
Diagnosis: Initial Work Order	Repair eye wash station in work bay, bldg 003.							
Diagnostic Fee	\$ 160 Labor \$80/hr x 2							
Additional Labor Cost to Perform Repairs	\$ 640 Labor \$80/hr x 8							
Additional Material Cost to Perform Repairs	\$ 1121.40 <table border="1" style="width: 100%; border-collapse: collapse; margin-top: 5px;"> <tr> <td style="width: 55%;">Shower with Eye Wash, Floor Mount, Plastic, Unassembled</td> <td style="width: 5%;">1</td> <td style="width: 15%;">1121.40</td> <td style="width: 25%;">1121.40</td> </tr> </table>				Shower with Eye Wash, Floor Mount, Plastic, Unassembled	1	1121.40	1121.40
Shower with Eye Wash, Floor Mount, Plastic, Unassembled	1	1121.40	1121.40					
Total Cost of Repair	\$ 1921.40							



# WORK ESTIMATE

CSS #: 28409

Work Order #: 13459

Emergency ☐

Urgent ☐

Routine ☒

Company Name:	Tidewater, Inc.	Facility ID:	MD002
Contractor POC:	Adam Colopy		
Telephone No:	740-819-6207	Building/Location; (e.g., Classroom/Room #)	
E-Mail Address:	<a href="mailto:adam.colopy@tideh2o.net">adam.colopy@tideh2o.net</a>		
Assigned Technician(s):	John Brown		

## DESCRIPTION of WORK and EXPLANATION for REPAIRS or REPLACEMENT

Labor and materials to replace shower with eye-wash floor mount.

LABOR/MATERIAL		MATERIAL/ SUB UNIT DOLLAR AMOUNT	LBR/HR \$80	LINE ITEM TOTAL DOLLAR AMOUNT
ITEM	QUANTITY			
Diagostic			2	\$160.00
Shower with Eye Wash, Floor Mount, Plastic, Unassembled	1	\$1121.40		\$1121.40
Labor			8	\$640.00
SUB-TOTAL COSTS:		Materials Total	\$1121.40	Labor \$800.00
TOTAL			\$1921.40	







[Back](#)

Details



BRADLEY

# Shower with Eye Wash, Floor Mount, Plastic, Unassembled

Item # 2P332

Mfr Model # S19-310

  
ZOOM

Qty

1

Your Price

**\$890.00**

/ each

**ADD TO CART****ADD TO LIST**

## Availability

Shipping (Default)

Expected to arrive Thu. Jan 14.



Home



Cart



Account



Branches



More