
Repairs Needed:  

RS Means Line Buildup and Labor Summary (Data Version 2017, Q4):

Quantity
Line Item 
Number

Labor 
Hours

Labor 
Rate/Hr

Materials Equipment

-- NA -- -- $5,037.92 --

-- NA 24.5 $100.00 -- --

-- NA 3 $80.00 -- --

Estimate Summary:

Labor Cost
Material 

Cost
Equipment CE Factor

$2,690.00 $5,037.92 100%

TW  Coordination $240.00

Original Description:  The heat in the OMS is not working at this time. Not sure of the cause. Need
to have system troubleshot and repaired as needed. 

S&S proposes to remove and replace the Carel Conversion Kit Greenheck Boiler. S&S will then complete a system check to 
ensure everything is running properly.

Description Total

Carel Conversion Kit + 
Shipping

$5,037.92 

SS Labor (plus diagnostic) $2,450.00

Total Estimate

$7,727.92

Total Cost

$7,727.92

Labor Hours

27.5

Region: 5

Location: MD019

Date Issued: 1/28/21

Asset #:  NA

Maximo Work Order No.: 13610

CSS #: 28545







Subtotal

S&H Charges

Amount Due

3989.93

0.00

4229.33

Printed By: SCHRJ on 1/28/2021 12:26:52 PM

Quotation Valid For 20 Days.

Estimated Tax 239.40

QUOTE NUMBER

JOHNSTONE ANNAPOLIS
1981 MORELAND PKWY, SUITE 101
ANNAPOLIS, MD 21401
410-280-0101
Fax 410-280-0104

EXPIRATION DATE

PAGE NO.

Quotation

100-10095172603/29/2021

1 of 1

JOHNSTONE ANNAPOLIS
1981 MORELAND PKWY, SUITE
101
ANNAPOLIS, MD 21401
410-280-0101
Fax 410-280-0104

CUSTOMER NUMBER CUSTOMER PO NUMBER JOB NAME / RELEASE NUMBER SALESPERSON

WRITER SHIP VIA TERMS SHIP DATE FREIGHT ALLOWED

HOUSE

PICK UP 01/28/2021Jimmy Schropp  - Anna 43 Net 10th Prox

14831 MD019 WO# 13610

ORDER QTY DESCRIPTION UNIT PRICE EXT PRICE

QUOTE TO:

S&S MECHANICAL
4845 SOUTH CRAIN HIGHWAY
UPPER MARLBORO, MD 20772

SHIP TO:

S&S MECHANICAL
4845 SOUTH CRAIN HIGHWAY
UPPER MARLBORO, MD 20772

No

854593 Carel Conversion Kit1ea 3989.929/ea 3989.93
* Non Returnable / Non refundable
Pn: 245124




