

Additional Funding Request

NY127	CSS# 30668 WO# 13326 Asset# NA			
Description of Repairs	Responded to urgent service request. We were able to disconnect the food pulper, disassemble, unclog and clean unit. Unit has returned to proper operation. We recommend relocating the pulper so that it can be easily accessed and cleaned routinely. As it currently sits it cannot be easily cleaned and serviced. Labor and materials to relocate unit to the left of the sink to allow for the auger to be removed and properly cleaned.			
Diagnosis: Initial Work Order	Repair garbage disposal. Water will not drain, smell is noticeable through more than half of the building. Please let's get this done			
Diagnostic Fee	\$ 240 Labor \$80/hr x 3			
Additional Labor Cost to Perform Repairs	\$ 640 Labor \$80/hr x 8			
Additional Material Cost to Perform Repairs	\$ 1,581.02 <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 60%;">Various Materials (see attached detail)</td> <td style="width: 10%;">1</td> <td style="width: 30%;">\$1581.02</td> </tr> </table>	Various Materials (see attached detail)	1	\$1581.02
Various Materials (see attached detail)	1	\$1581.02		
Total Cost of Repair	\$ 2,461.02			



WORK ESTIMATE

CSS #: 30668

Work Order #: 13326

Emergency

Urgent

X

Routine

Company Name:	Tidewater, Inc.		Facility ID:	NY127
Contractor POC:	Adam Cology			
Telephone No:	740-819-6207		Building/Location; (e.g., Classroom/Room #)	Kitchen
E-Mail Address:	adam.cology@tideh2o.net			
Assigned Technician(s):	Patrick Brown	Subcontractors		

DESCRIPTION of WORK and EXPLANATION for REPAIRS or REPLACEMENT

Responded to urgent service request. We were able to disconnect the food pulper, disassemble, unclog and clean unit. Unit has returned to proper operation. We recommend relocating the pulper so that it can be easily accessed and cleaned routinely. As it currently sits it can not be easily cleaned and serviced. Labor and materials to relocate unit to the left of the sink to allow for the auger to be removed and properly cleaned.

LABOR/MATERIAL		MATERIAL/S UB UNIT DOLLAR AMOUNT	LBR/HR \$80	LINE ITEM TOTAL DOLLAR AMOUNT
ITEM	QUANTITY			
Labor			8	\$640.00
Various Materials (see attached detail)	1	\$1,581.02		\$1,581.02
				\$0.00
				\$0.00
				\$0.00
Diagnostic Labor			3	\$240.00
SUB-TOTAL COSTS:		Materials Total	\$1,581.02	Labor \$880.00
		TOTAL		\$2,461.02



Cart

Item	Quantity	Total Price	Item Availability
 MUELLER INDUSTRIES 10 ft. Hard Straight Copper Tubing, 2 1/8 in Outside Dia., 2.0 in Inside Dia. Item #4WTT2 Your Price: \$212.94	1	\$212.94	Expected to arrive Tue. Jun 1 using standard ground shipping (additional shipping options available at Checkout.)
 MUELLER INDUSTRIES 10 ft. Hard Straight Copper Tubing, 5/8 in Outside Dia., 0.5 in Inside Dia. Item #4WTP2 Your Price: \$35.41	1	\$35.41	Expected to arrive Tue. Jun 1 using standard ground shipping (additional shipping options available at Checkout.)
 VIEGA PROGRESS Copper 90 Degree Elbow, Press x Press Connection Type, 1/2 in x 1/2 in Tube Size Item #1RPJ4 Your Price: \$3.13	6	\$18.78	Expected to arrive Tue. Jun 1 using standard ground shipping (additional shipping options available at Checkout.)

 Chat with an Agent

 **VIEGA PROGRESS** Copper 90 Degree Street Elbow, FTG x Press Connection Type, 2 in x 2 in Tube Size
Item #48RH62
Your Price: **\$51.75**

\$103.50

Expected to arrive **Tue.**
Jun 1 using standard ground shipping (additional shipping options available at Checkout.)

 **VIEGA PROGRESS** Copper 90 Degree Elbow, Press x Press Connection Type, 2 in x 2 in Tube Size
Item #48RH57
Your Price: **\$58.87**

\$353.22

Expected to arrive **Tue.**
Jun 1 using standard ground shipping (additional shipping options available at Checkout.)

 **VIEGA PROGRESS** Low Lead Bronze Adapter, Press x MPT Connection Type, 2 in x 2 in Tube Size
Item #5UMD2
Your Price: **\$64.92**

\$129.84

Expected to arrive **Tue.**
Jun 1 using standard ground shipping (additional shipping options available at Checkout.)

 **VIEGA PROGRESS** Low Lead Bronze Adapter, Press x MPT Connection Type, 1/2 in x 3/4 in Tube Size
Item #5UMA8
Your Price: **\$7.29**

\$29.16

Expected to arrive **Tue.**
Jun 1 using standard ground shipping (additional shipping options available at Checkout.)

 **VIEGA PROGRESS** Low Lead Bronze Union, Press x MPT Connection Type, 1/2 in x 1/2 in Tube Size
Item #5UMK7
Your Price: **\$19.52**

\$39.04

Expected to arrive **Tue.**
Jun 1 using standard ground shipping (additional shipping options available at Checkout.)

 Chat with an Agent

**VIEGA PROGRESS** Low Lead Bronze

Union, Press x MPT Connection

Type, 2 in x 2 in Tube Size

Item #5UML2

Your Price: **\$112.91**

2

\$225.82Expected to arrive **Tue.****Jun 1** using standard ground shipping (additional shipping options available at Checkout.)**RACO** Liquid Tight Conduit Fitting

4

\$25.28Expected to arrive **Tue.****Jun 1** using standard ground shipping (additional shipping options available at Checkout.)**HUBBELL WIRING DEVICE-KELLEMS**

Liquid Tight Conduit Fitting with Grip

Item #5JML6

Your Price: **\$62.21**

1

\$62.21Expected to arrive **Tue.****Jun 1** using standard ground shipping (additional shipping options available at Checkout.)



