

Additional Funding Request

MD002	CSS# 30794 WO# 14354 Asset# NA							
Description of Repairs	Labor and materials to replace the mechanical lockset to interior door room 205.							
Diagnosis: Initial Work Order	Lever set change to lockset to match existing building type. Bldg 001, rm 205 interior.							
Diagnostic Fee	\$ 160 Labor \$80/hr x 2							
Additional Labor Cost to Perform Repairs	\$ 240 Labor \$80/hr x 3							
Additional Material Cost to Perform Repairs	\$ 365.75 <table border="1" style="width: 100%; border-collapse: collapse; margin-top: 5px;"> <tr> <td style="width: 50%;">Mechanical Lockset</td> <td style="width: 10%; text-align: center;">1</td> <td style="width: 20%; text-align: right;">365.75</td> <td style="width: 20%; text-align: right;">365.75</td> </tr> </table>				Mechanical Lockset	1	365.75	365.75
Mechanical Lockset	1	365.75	365.75					
Total Cost of Repair	\$ 767.75							



WORK ESTIMATE

CSS #:

30794

Work Order #:

14354

Emergency

Urgent

Routine

X

Company Name:	Tidewater, Inc.	Facility ID:	MD002
Contractor POC:	Adam Colopy		
Telephone No:	740-819-6207	Building/Location; (e.g., Classroom/Room #)	
E-Mail Address:	adam.colopy@tideh2o.net		
Assigned Technician(s):	John Brown		

DESCRIPTION of WORK and EXPLANATION for REPAIRS or REPLACEMENT

Labor and materials to replace the mechanical lockset to interior door room 205.

LABOR/MATERIAL		MATERIAL/ SUB UNIT DOLLAR AMOUNT	LBR/HR \$80	LINE ITEM TOTAL DOLLAR AMOUNT
ITEM	QUANTITY			
Diagostic			2	\$160.00
Mechanical Lockset	1	\$365.75		\$365.75
Labor			3	\$240.00
SUB-TOTAL COSTS:		Materials Total	\$367.75	Labor \$400.00
TOTAL			\$767.75	

Cart

[Submit Order](#)My Products Reference...nformation

GRAINGER APPROVED

Mortise Lockset,
Mechanical, Extra Heavy
Duty, Different, Satin

Item # **35HU41**

Qty

1

Your Price

\$290.28 / each

i Please select a final destination

Availability

Expected to arrive **Fri. May 28.**[Remove](#)

Delivery Method