

## Additional Funding Request

|   |   |            |  |   |   |            |
|---|---|------------|--|---|---|------------|
| <b>NY067</b>                                | <b>CSS# 30892 WO# 13342 Asset# NA</b>   |            |  |   |   |            |
| Description of Repairs                      | Labor and Materials to remove the existing piping and fittings and install new piping and fittings to fix the leaking pipe.<br>Will replace stained ceiling tiles with new. |            |  |   |   |            |
| Diagnosis:<br>Initial Work Order            | Repair pipe leak above ceiling in closet of room 142.   |            |  |   |   |            |
| Diagnostic Fee                              | \$ 160<br><br>Labor \$80/hr x 2   |            |  |   |   |            |
| Additional Labor Cost to Perform Repairs    | \$ 640<br><br>Labor \$80/hr x 8   |            |  |   |   |            |
| Additional Material Cost to Perform Repairs | \$ 1,463.27<br><br><table border="1" style="width: 100%;"> <tr> <td>Various Materials (see attached detail)</td> <td>1</td> <td>\$1,463.27</td> </tr> </table>              |            |  | Various Materials (see attached detail) | 1 | \$1,463.27 |
| Various Materials (see attached detail)     | 1   | \$1,463.27 |  |   |   |            |
| Total Cost of Repair                        | \$ 2,263.27   |            |  |   |   |            |



# WORK ESTIMATE

CSS #:

Work Order #:

Emergency

Urgent

Routine

|                         |  |  |   |        |
|-------------------------|--|--|---|--------|
| Company Name:           | Tidewater, Inc.  |  | Facility ID:                                | NY067  |
| Contractor POC:         | Adam Cology  |  |   |        |
| Telephone No:           | 740-819-6207   |  | Building/Location; (e.g., Classroom/Room #) | RM 143 |
| E-Mail Address:         | <a href="mailto:adam.cology@tideh2o.net">adam.cology@tideh2o.net</a> |  |   |        |
| Assigned Technician(s): | Patrick Brown  |  | Subcontractors                              |        |

## DESCRIPTION of WORK and EXPLANATION for REPAIRS or REPLACEMENT

Labor and Materials to remove the existing piping and fittings and install new piping and fittings to fix the leaking pipe. Will replace stained ceiling tiles with new.

| LABOR/MATERIAL                          |          | MATERIAL/S<br>UB UNIT<br>DOLLAR<br>AMOUNT | LBR/HR<br>\$80    | LINE ITEM<br>TOTAL<br>DOLLAR<br>AMOUNT |
|---|----------|---|-------------------|--|
| ITEM                                    | QUANTITY |   |                   |  |
| Labor                                   |          |   | 8                 | \$640.00                               |
| Various Materials (see attached detail) | 1        | \$1,463.27                                |                   | \$1,463.27                             |
|   |          |   |                   | \$0.00                                 |
|   |          |   |                   | \$0.00                                 |
|   |          |   |                   | \$0.00                                 |
| Diagnostic Labor                        |          |   | 2                 | \$160.00                               |
| <b>SUB-TOTAL COSTS:</b>                 |          | <b>Materials Total</b>                    | <b>\$1,463.27</b> | <b>Labor</b> \$800.00                  |
|   |          | <b>TOTAL</b>                              |                   | <b>\$2,263.27</b>                      |



# Cart

| Item  | Quantity | Total Price     | Item Availability  |
|---|----------|-----------------|--|
|  <b>VIEGA PROGRESS</b> Copper Coupling<br>No Stop, Press x Press Connection<br>Type, 2 in x 2 in Tube Size<br>Item #1RPH5<br>Your Price: <b>\$29.64</b>      | 4        | <b>\$118.56</b> | Expected to arrive <b>Mon. Jun 7</b> using standard ground shipping (additional shipping options available at Checkout.) |
|  <b>VIEGA PROGRESS</b> Copper Tee,<br>Press x Press x Press Connection<br>Type, 2 in x 2 in x 3/4 in Tube Size<br>Item #1RRE5<br>Your Price: <b>\$64.92</b> | 1        | <b>\$64.92</b>  | Expected to arrive <b>Mon. Jun 7</b> using standard ground shipping (additional shipping options available at Checkout.) |
|  <b>VIEGA PROGRESS</b> Copper 45 Degree<br>Elbow, Press x Press Connection<br>Type, 2 in x 2 in Tube Size<br>Item #48RH47<br>Your Price: <b>\$42.82</b>    | 2        | <b>\$85.64</b>  | Expected to arrive <b>Mon. Jun 7</b> using standard ground shipping (additional shipping options available at Checkout.) |

 Chat with an Agent

 **VIEGA PROGRESS** Copper 90 Degree Street Elbow, FTG x Press Connection Type, 2 in x 2 in Tube Size  
Item #48RH62  
Your Price: **\$51.75**

**\$103.50**

Expected to arrive **Mon.**  
**Jun 7** using standard ground shipping (additional shipping options available at Checkout.)

 **VIEGA PROGRESS** Copper 90 Degree Elbow, Press x Press Connection Type, 2 in x 2 in Tube Size  
Item #48RH57  
Your Price: **\$58.87**

**\$117.74**

Expected to arrive **Mon.**  
**Jun 7** using standard ground shipping (additional shipping options available at Checkout.)

 **VIEGA PROGRESS** Low Lead Bronze Union, Press x Press Connection Type, 2 in x 2 in Tube Size  
Item #5ULZ5  
Your Price: **\$138.31**

**\$276.62**

Expected to arrive **Mon.**  
**Jun 7** using standard ground shipping (additional shipping options available at Checkout.)

 **MUELLER INDUSTRIES** 10 ft. Hard Straight Copper Tubing, 2 1/8 in Outside Dia., 2.0 in Inside Dia.  
Item #4WTT2  
Your Price: **\$212.94**

**\$212.94**

Expected to arrive **Mon.**  
**Jun 7** using standard ground shipping (additional shipping options available at Checkout.)

 **VIEGA PROGRESS** Copper Tee, Press x Press x Press Connection Type, 3/4 in x 3/4 in x 1/2 in Tube Size  
Item #1RRA1  
Your Price: **\$7.33**

**\$14.66**

Expected to arrive **Mon.**  
**Jun 7** using standard ground shipping (additional shipping options available at Checkout.)

 Chat with an Agent



**VIEGA PROGRESS** Ball Valve, Zero Lead Bronze, Inline, 2-Piece, Pipe Size 3/4 in, Tube Size 3/4 in x 3/4 in Item #20XW53

Your Price: **\$66.61**

1

**\$66.61**

Expected to arrive **Mon. Jun 7** using standard ground shipping (additional shipping options available at Checkout.)



**MUELLER INDUSTRIES** 5 ft. Hard Straight Copper Tubing, 3/4 in Outside Dia., 0.625 in Inside Dia. Item #4WTP4

Your Price: **\$21.07**

2

**\$42.14**

Expected to arrive **Mon. Jun 7** using standard ground shipping (additional shipping options available at Checkout.)



**MILWAUKEE VALVE** Ball Valve, Lead-Free Brass, Inline, 2-Piece, Pipe Size 1/2 in, Tube Size 1/2 in Item #31CD08

Your Price: **\$39.85**

1

**\$39.85**

Expected to arrive **Mon. Jun 7** using standard ground shipping (additional shipping options available at Checkout.)



Chat with an Agent





