

**Region:** 5

**Location:** VA049

**CSS #:** 33270

**Maximo Work Order No.:** 15401

**Asset #:** NA

**Date Issued:** 11/5/21

**Original Description:** Replace #4 Boiler needs main control board replaced.

**Repairs Needed:**

Moore's proposes to return to site to remove and replace main control board. Start, test, and ensure proper operation.

**RS Means Line Buildup and Labor Summary (Data Version 2017, Q4):**

Quantity	Line Item Number	Description	Labor Hours	Labor Rate/Hr	Materials	Equipment	Total
--	NA	Materials (see attached detail)	--	--	\$1,318.01	--	\$1,318.01
--	NA	Moores Labor (1 man)	9	\$120.00	--	--	\$1,080.00
--	NA	TW Coordination	4	\$80.00	--	--	\$320.00

**Estimate Summary:**

Labor Hours	Labor Cost	Material Cost	Equipment	Total Cost	CE Factor	Total Estimate
13	\$1,400.00	\$1,318.01		\$2,718.01	100%	<b>\$2,718.01</b>



P.O. Box 119 • Altavista, VA 24517 • 24 Hour Service: 800.789.7199 • Fax: 888.722.2712 • MooresElectric.com

## Proposal

November 4, 2021

Quotes are valid for 14 days.

USARC - VA049  
6700 Strathmore Rd.  
North Chesterfield, VA  
Email [adam.colopy@tideh2o.net](mailto:adam.colopy@tideh2o.net) & [Mary.Lowery@tideh2o.net](mailto:Mary.Lowery@tideh2o.net)

Contact Name Mary Lowery & Adam Colopy  
Telephone 0.00  
Cell Phone 614-623-9569  
Fax Number 0.00

### DESCRIPTION OF EQUIPMENT:

Make: BURNHAM  
Model: ALP399F-1L07  
Serial: 65174827

### SCOPE OF REPAIRS:

Technician will return to site to remove and replace main control board. Start, test and ensure proper operations.

### MATERIAL, EQUIP OR PARTS

	Quantity		Sell price
Main Control Board	1.00	\$	1,263.01
Truck Fee	1.00	\$	55.00
<b>Material Total</b>		\$	<b>1,318.01</b>

### LABOR ITEMIZED

			Labor
Labor - One Man	9	\$ 120.00	\$ 1,080.00
		<b>Labor Total</b>	<b>\$ 1,080.00</b>

Thank you for your business. If you have any questions or concerns, please feel free to contact us via telephone or [quotes@mooreselectric.com](mailto:quotes@mooreselectric.com)

<b>Materials</b>	<b>\$</b>	<b>1,318.01</b>
<b>Labor</b>	<b>\$</b>	<b>1,080.00</b>
<b>TOTAL</b>	<b>\$</b>	<b>2,398.01</b>

Robert Lowery, Changeout Estimator 434-309-2591  
Sabrina Taylor, Estimator 434-309-2563  
James Davis, Estimator 434-309-2568  
Marvin Slaughter, Estimator 434-369-3514  
Jared Underwood, Estimator 434-306-2446

Approved by: \_\_\_\_\_

In consideration of Moore's Electrical & Mechanical extending credit to the above applicant, the undersigned hereby guarantees unconditionally and irrevocably. The compliance of all terms of the application and agreement, including the payment of any sums within the net terms agreed upon between the customer and Moore's, plus any additional costs such as a 1.5% monthly interest charge starting once an invoice becomes 30 days past due, service charges, legal fees and any means taken in order to collect debt. If it is deemed necessary to litigate, it is agreed that the County or District Court of Campbell County, Virginia shall be the venue of any suit. This guarantee shall remain in full force unless and until notice in writing is sent certified mail and received by Moore's Electrical & Mechanical. Said notice cannot be within 14 days of this signed agreement.