

**Region: 5**
**Location: MD002**
**CSS #: 803**
**Maximo Work Order No.: 17800**
**Asset #: NA**
**Date Issued: 6/24/22**
**Original Description: Gate- Main gate is not functioning. Needs to be troubleshoot and repaired**
**Repairs Needed:**

Labor and Materials to Remove Reader, Weather Sheild, DRM board, Photo Eye Shourd, and UPS Battery Pack Backup.

Quantity	Line Item Number	Description	Labor Hours	Labor Rate/Hr	Materials	Equipment	Total
--	--	Materials (See attached for details)	--	--	\$2,779.00	--	\$2,779.00
--	NA	LoCurrent Diagnostic Labor Cost	1	--	--	--	\$450.00
--	NA	LoCurennnt Labor ( 2 men @ 16/hrs ea.)	32	\$85.00	--	--	\$2,720.00
--	NA	TWI Coordination	4	\$80.00	--	--	\$320.00

**Estimate Summary:**

Labor Hours	Labor Cost	Material Cost	Equipment	Total Cost	CE Factor	Total Estimate
37	\$3,490.00	\$2,779.00	--	\$6,269.00	106%	\$6,645.14

**LoCurrent Systems, LLC**

3522 County Highway 11

Cooperstown, NY 13326

(607)293-7300

locurrent@gmail.com


**LOCURRENT**  
 SYSTEMS, LLC

# INVOICE

**BILL TO**
 Tidewater Inc.  
 6625- A Selnick Drive  
 Elkridge, MD 21075
**INVOICE #** 2200**DATE** 06/23/2022**DUE DATE** 07/23/2022**TERMS** Net 30

ACTIVITY	QTY	RATE	AMOUNT
<b>Services</b>	1	450.00	450.00
Brandt, MD MD002 (CSS #803 WO #17800) Diagnose Issues with Main Gate			

Dear Ms. Lowery:

As per your request, LoCurrent Systems is pleased to provide Diagnosis for Issues with Main Gate at the Brandt, MD Facility (CSS# 803 WO#17800).

While on site, LoCurrent Systems found multiple issues with the systems.

- UPS in AMSA shop needs replacement
- DRM in Galaxy Cabinet in AMSA shop needs replacement
- Reader and Weather Shield at Main Gate in need of Replacement; Weather Shield currently broken off and missing
- LoCurrent recommends (1) Photo-Eye shroud for Gate Operator
- Wiring for Gate Release shorted from Galaxy Board back to building, Troubleshooting and Repair will be required.

Diagnosis service is complete, we will provide a follow up quotation for the above mentioned necessary repairs.

Thank you so much for thinking of LoCurrent Systems.

Sincerely,

Antonietta LoRusso

If you have any questions regarding this invoice, please contact Antonietta LoRusso at (607)293-7300.

BALANCE DUE

**\$450.00**

**LoCurrent Systems, LLC**

3522 County Highway 11  
 Cooperstown, NY 13326  
 (607)293-7300  
 locurrent@gmail.com



# Estimate

**ADDRESS**

Tidewater Inc.  
 6625- A Selnick Drive  
 Elkridge, MD 21075

**ESTIMATE #** 2037**DATE** 06/23/2022**P.O. NUMBER**

Follow Up Brandt MD Main Gate

ACTIVITY	QTY	AMOUNT
<b>Services</b> As per Estimate #2200; CSS#803; WO#17800 Brandt, MD002 Replace Reader and Weather Shield, DRM Board, Photo Eye Shroud, and UPS Battery Backup	1	5,499.00

Dear Ms. Lowery,

As per our findings on Site for Service  
 Call Estimate #2200; CSS#803;  
 WO#17800, LoCurrent Systems is  
 pleased to provide a Follow Up  
 Quotation to Replace Reader and  
 Weather Shield, DRM Board, Photo Eye  
 Shroud, and UPS Battery Backup at the  
 Brandt, MD002 Facility.

Cost Breakdown:

Reader.....	\$1,550.00
Core Rebate.....	(\$200.00)
Weathershield.....	\$250.00
1500W UPS Battery Backup....	\$585.00
Photo Eye Shroud.....	\$48.00
DRM Board.....	\$546.00
(2) men 16 hours @ \$85/hr.....	\$2,720.00

Grand	
Total.....	\$5,249.00

The cost for the above mentioned work

ACTIVITY	QTY	AMOUNT
is \$5,249.00.		
If acceptable, please do not hesitate to contact us so that we may schedule for work to be completed.		
Thank you so much for thinking of LoCurrent Systems.		
Sincerely,		
Antonietta LoRusso		

---

TOTAL **\$5,499.00**

Accepted By

Accepted Date