
 

 

Facility Repair Proposal 

 

 
Region: 4AZ1                                                       
Fac ID: PA027 
Date: 11/9/2022 
 
CSS # 90707 
Maximo Work Order No.:11310 
 
Asset ID: XXXX 
 
Original Work Request: 
AAON RTU is not working properly. 
 
Description of Repairs Needed: 
Following investigate it has been determined that the heat exchanger and actuator requires 
replacement. Labor and materials to replace the heat exchanger and actuator on the AAON 
RTU. 
 
Parts List: 

- Heat Exchanger (K03008) 
- Actuator (R14090) 

 
Equipment List: 
- Crane Rental 

 
PM History: 
NA 
 
Cost Proposal: 
See attached RS Means Estimate. 
 
 
 
Total Cost: $12,254.92 
 
 

 



COST ESTIMATE REPORT
DATE: 11/7/2022

Estimate Name: PA027 - Region 4A

Client Name: Type: Unit Notes:

Estimate Address: Measurement System: US Standard

Estimate Summary: Catalog:
Material Labor Equipment Total* Format:

Base Total 5,464.63$                   2,632.12$            1,934.73$             $                                             10,031.48 Release:

Total O&P 6,017.18$                   4,118.25$            2,119.49$             $                                             12,254.92 Labor Type:

*"Total" column values include the cost of Exception lines that may not be included in the Material, Labor and Equipment totals. City Cost Index:

Line Source: U - User defined line item

A - Adjustment/Modifier

E - Exception lines

Quantity LineNumber Line Source
SubContracted 

Ind.
Description Crew Daily Output

Labor 
Hours

Unit Material Labor Equipment Total  Ext. Mat. Ext. Labor Ext. Equip. Ext. Total Mat. O&P Labor O&P Equip. O&P  Total O&P Ext. Mat. O&P
 Ext. Labor 

O&P
Ext. Equip. 

O&P
Ext. Total 

O&P
Labor Type Notes

0.6 013113200160
Field personnel, general purpose 
laborer, average 1 Clab 0.2 40 Week -$                     1,801.28$      -$                1,801.28$            -$                     1,080.77$            -$                     1,080.77$            -$               2,862.30$     -$               2,862.30$     -$                1,717.38$     -$              1,717.38$     RR

1.0 015419500100

Crane crew, daily use for small jobs, 12-
ton truck-mounted hydraulic crane, portal 
to portal A3H 1 8 Day -$                     498.44$         1,830.15$       2,328.59$            -$                     498.44$               1,830.15$            2,328.59$            -$               779.73$        2,004.45$       2,784.18$     -$                779.73$        2,004.45$     2,784.18$     RR

2.0 015436501200

Mobilization or demobilization, delivery 
charge for small equipment, placed in 
rear of, or towed by pickup truck A3A 4 2 Ea. -$                     112.52$         52.29$            164.81$               -$                     225.04$               104.58$               329.62$               -$               175.69$        57.52$            233.21$        -$                351.38$        115.04$        466.42$        RR

1.0 230505102760
Heat exchanger, shell and tube type, 
selective demolition Q5 1.6 10 Ea. -$                     605.16$         -$                605.16$               -$                     605.16$               -$                     605.16$               -$               929.18$        -$               929.18$        -$                929.18$        -$              929.18$        RR

1.0 230953107220

Control component, valves, motor 
controlled, electric motor actuated, 
brass, two way, screwed, 3/4" pipe size, 
incl. actuator L6 30 0.4 Ea. 582.40$               26.21$           -$                608.61$               582.40$               26.21$                 -$                     608.61$               644.00$         40.50$          -$               684.50$        644.00$          40.50$          -$              684.50$        RR

1.0 235716100140

Heat exchanger, shell & tube type, cast 
iron heads, cast iron tube sheet, steel 
shell, 2 or 4 pass, hot water 40Deg.F to 
180Deg.F, by steam at 10 psi, 10 GPM, 
3/4" copper tubes Q5 5 3.2 Ea. 4,882.23$            196.50$         -$                5,078.73$            4,882.23$            196.50$               -$                     5,078.73$            5,373.18$      300.08$        -$               5,673.26$     5,373.18$       300.08$        -$              5,673.26$     RR

10,587.18$         5,464.63$           2,632.12$           1,934.73$           10,031.48$         13,166.63$  6,017.18$      4,118.25$    2,119.49$     12,254.92$  Grand Total

MasterFormat 2018

ESTIMATE INFORMATION

COST DATA

Facilities and Commercial Renovation

Farrell, PA

Year 2022 Quarter 3

Repair & Remodeling
PENNSYLVANIA / NEW CASTLE (161)

LEGEND

ESTIMATE




