

Date: 4/3/2024

Region: 4C

FAC ID: WV010

CSS No.: 97357

Maximo WO No.: 15409

Asset #: NA

Priority: Urgent



Original Work Request:

Repair clogged drain in men's room.

Description of Repairs Needed:

Labor and material to a.) sewer cleaning and inspection, b.)replace section of urinal drain line to restore service to the urinal.

Labor:	Labor Hrs	Labor Rate	Total
Technician	6	\$ 250.00	\$ 1,500.00
		\$ -	\$ -

Material List:	Quantity	Cost	Total
Sewer Cleaning & Inspection	1	\$ 105.99	\$ 105.99
Service Fee	1	\$ 19.99	\$ 19.99
Truck Fee	1	\$ 100.00	\$ 100.00
Material	1	\$ 655.02	\$ 655.02

Equipment List:	Quantity	Cost	Total
			\$ -
			\$ -
			\$ -

PM WO History:

NA

Estimate Summary:

Labor	Material	Equipment
\$ 1,500.00	\$ 881.00	\$0.00

Sub Total	G&A 12%	Fee 6%	Total Estimate
\$2,381.00	\$285.72	\$142.86	\$2,809.58



Midstate Plumbing & Air LLC
900 Illinois Avenue
Nutter Fort, WV 26301

BILL TO

Tide Water
Rt 2 Box 77 Meadowbrook Road
Bridgeport, WV 26330 USA

ESTIMATE
14514776

ESTIMATE DATE
Mar 25, 2024

JOB ADDRESS

Tide Water
Rt 2 Box 77 Meadowbrook Road
Bridgeport, WV 26330 USA

Job: 14511975

ESTIMATE DETAILS

Urinal drain line replacement: Replacing section of urinal drain line to restore service to the urinal.

TASK	DESCRIPTION	QTY	PRICE	TOTAL
Servicefee	Service Fee	1.00	\$19.99	\$19.99
Truck1	Truck Fee	1.00	\$100.00	\$100.00
Sewer Cleaning & Inspection	Sewer Cleaning & Inspection	1.00	\$105.99	\$105.99
Bid Price	Labor	1.00	\$1,500.00	\$1,500.00
Bid Price	Material	1.00	\$655.02	\$655.02

POTENTIAL SAVINGS	\$0.00
SUB-TOTAL	\$2,381.00
TAX	\$0.00
TOTAL	\$2,381.00

Thank you for choosing Midstate Plumbing & Air LLC

CUSTOMER AUTHORIZATION

THIS IS AN ESTIMATE, NOT A CONTRACT FOR SERVICES. The summary above is furnished by Midstate Plumbing & Air as a good faith estimate of work to be performed at the location described above and is based on our evaluation and does not include material price increases or additional labor and materials which may be required should unforeseen problems arise after the work has started. I understand that the final cost of the work may differ from the estimate, perhaps materially. THIS IS NOT A GUARANTEE OF THE FINAL PRICE OF WORK TO BE PERFORMED. I agree and authorize the work as summarized on

these estimated terms, and I agree to pay the full amount for all work performed.

Sign here

Date
