

Date: 3/6/2025

Region: 4C

FAC ID: WV022

CSS No.: 99084

Maximo WO No.: 16921

Asset #: NA

Priority: Routine



Original Work Request:

Repair exit sign in ARC and emergency light in OMS.

Description of Repairs Needed:

Labor and material to a.) furnish and install (1) new exit sign - Lithonia M6 LED, b.) furnish and install (2) new Emergency lights - Lithonia EU2C.

Labor:	Labor Hrs	Labor Rate	Total
Technician	8	\$ 145.00	\$ 1,160.00
Trip Charge	1	\$ 115.00	\$ 115.00

Material List:	Quantity	Cost	Total
Exit sign - Lithonia M6 LED	1	\$ 201.00	\$ 201.00
Emergency lights - Lithonia EU2C	2	\$ 141.50	\$ 283.00
			\$ -
			\$ -

Equipment List:	Quantity	Cost	Total
			\$ -
			\$ -
			\$ -

PM WO History:

NA

Estimate Summary:

Labor	Material	Equipment
\$ 1,275.00	\$ 484.00	\$0.00

Sub Total	G&A 12%	Fee 6%	Total Estimate
\$1,759.00	\$211.08	\$105.54	\$2,075.62



Mailing Address: P.O. Box 422, Dellslow, WV 26531

Email for PO's: billing@arcormechanical.com

(888) 402-7267

Contractor License # WV050959

Bid Proposal

TO:	Julie Pape Tidewater, Inc.
JOB NAME:	CSS 99084 WO 16921 - EXIT SIGN AND EMERGENCY LIGHT
JOB LOCATION:	WV022 Preston County USARC, 504 North Preston Hwy, Kingwood, WV 26537
DATE:	3-3-2025

Proposal # 2025030302

Proposal is only valid for 30 days

Included:

- Repair exit sign in ARC and emergency light in OMS.
 - Furnish and install (1) new exit sign – Lithonia M6 LED
 - Furnish and install (2) new Emergency lights - Lithonia EU2C

Excluded:

- Anything not included above.
- Off shift work. (Normal hours are 6-2:30 M-F /6-4:30 M-T)

Pricing Breakdown

QUANTITY	DESCRIPTION	UNIT PRICE	TOTAL	Category
1	Exit sign – Lithonia M6 LED	\$201.00	\$201.00	Material
2	Emergency light - Lithonia EU2C	\$141.50	\$283.00	Material
1	TRIP CHARGE	\$115.00	\$115.00	Trip
8	LABOR HRS - ELECTRICIAN	\$145.00	\$1,160.00	Labor

Material total: \$484.00

Trip Charge: \$115.00

Labor total: \$1,160.00

DESCRIPTION	PRICE
Total Price for Materials and Labor	\$ 1,759.00 One thousand seven hundred fifty-nine & 00/100 Dollars

*In the event the prices of any materials or products to be used in this work should increase 5% or greater from the price at which the material/product was available to the contractor at the time of submission of this proposal, then the price quoted shall be increased to reflect the additional cost. *