
Repairs Needed:  

RS Means Line Buildup and Labor Summary (Data Version 2017, Q4):

Quantity
Line Item 
Number

Labor 
Hours

Labor 
Rate/Hr

Materials Equipment

-- NA -- -- $854.40 --

-- NA 20 $100.00 -- --

-- NA 4 $80.00 -- --

Estimate Summary:

Labor Cost
Material 

Cost
Equipment CE Factor

$2,320.00 $854.40 100%

Region: 5

Location: MD002

Date Issued: 10/08/20

Asset #:  NA

Maximo Work Order No.: 12914

CSS #:TBD

Total Estimate

$3,174.40

Total Cost

$3,174.40

Labor Hours

24

TW  Coordination $320.00

                
with Brian and John 10/6. Brian stated this VFD was not wired correctly and has damaged the motors ability to control 
speed and maintain proper CFM  .  The motor needs to be replaced-Note the motor is currently operational ,but can't 
control proper CFM 10/7-Ken has actioned this ticket -sending to Tidewater -Please send to S&S mechanical pictures 
included

 S&S proposes to remove existing motor and install new motor.

Description Total

Motor $854.40 

SS Labor $2,000.00





Subtotal

S&H Charges

Amount Due

712.00

150.00

904.72

Printed By: SCHRJ on 10/8/2020 8:08:48 AM

Quotation Valid For 20 Days.

Estimated Tax 42.72

QUOTE NUMBER

JOHNSTONE ANNAPOLIS
1981 MORELAND PKWY, SUITE 101
ANNAPOLIS, MD 21401
410-280-0101
Fax 410-280-0104

EXPIRATION DATE

PAGE NO.

Quotation

100-10089171412/07/2020

1 of 1

JOHNSTONE ANNAPOLIS
1981 MORELAND PKWY, SUITE
101
ANNAPOLIS, MD 21401
410-280-0101
Fax 410-280-0104

CUSTOMER NUMBER CUSTOMER PO NUMBER JOB NAME / RELEASE NUMBER SALESPERSON

WRITER SHIP VIA TERMS SHIP DATE FREIGHT ALLOWED

Scott McDonald -  75 Wald

PICK UP 10/08/2020Jimmy Schropp  - Anna 43 Net 10th Prox

14831 MD 2 12914

ORDER QTY DESCRIPTION UNIT PRICE EXT PRICE

QUOTE TO:

S&S MECHANICAL
4845 SOUTH CRAIN HIGHWAY
UPPER MARLBORO, MD 20772

SHIP TO:

S&S MECHANICAL
4845 SOUTH CRAIN HIGHWAY
UPPER MARLBORO, MD 20772

No

EM3611T BALDOR MOTOR 3HP 230-460V1ea 712.000/ea 712.00
3PH 1800RPM 182T
* Non Returnable / Non refundable
Pn: 239865
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