

Date: 11/18/2024

Region: 4C

FAC ID: WV014

FEMS No.: 2935027

Maximo WO No.: 17072

Asset #: NA

Priority: Urgent



Original Work Request:

Repair toilet in men's room. Water leaking from around flush valve base.

Description of Repairs Needed:

Technician discovered that the leak is coming from behind the wall between the toilets in the men's restroom. Labor and material to a.) to perform exploratory investigation to find leak behind the wall, b.) remove toilet off of wall, c.) cut open wall access carrier unit the hold toilet and remove all block. d.) clean up. A separate estimate will be submitted for repair of leak. A follow up CSS ticket will be required.

Labor:	Labor Hrs	Labor Rate	Total
Technician	10	\$ 340.00	\$ 3,400.00
			\$ -

Material List:	Quantity	Cost	Total
Clean up materials, trailer, dump fees for hauling away blocks.	1	\$ 1,699.99	\$ 1,699.99
			\$ -
			\$ -
			\$ -

Equipment List:	Quantity	Cost	Total
			\$ -
			\$ -
			\$ -

PM WO History:

NA

Estimate Summary:

Labor	Material	Equipment
\$ 3,400.00	\$ 1,699.99	\$0.00

Sub Total	G&A 12%	Fee 6%	Total Estimate
\$5,099.99	\$612.00	\$306.00	\$6,017.99



Midstate Plumbing & Air LLC
900 Illinois Avenue
Nutter Fort, WV 26301

BILL TO

Tide Water
6625 Selnick Drive #A
Elkridge, MD 21075 USA

ESTIMATE
16654131

ESTIMATE DATE
Nov 18, 2024

JOB ADDRESS

US Army Reserve
363 Sam Bord Drive
Grafton, WV 26354 USA

Job: 16654515

ESTIMATE DETAILS

Toilet leak inspection: Remove toilet off of wall, cut open wall to access carrier unit that holds toilet. Remove all block and clean up, contact tide water with pictures once we find leak.

SERVICE	DESCRIPTION	QTY	PRICE	TOTAL
L2	Labor	10.00	\$340.00	\$3,400.00

Materials

MATERIAL	DESCRIPTION	QUANTITY	YOUR PRICE	YOUR TOTAL
Plumbing Material	Plumbing Material	1.00	\$1,699.99	\$1,699.99

POTENTIAL SAVINGS	\$0.00
SUB-TOTAL	\$5,099.99
TAX	\$0.00
TOTAL	\$5,099.99

Thank you for choosing Midstate Plumbing & Air LLC

CUSTOMER AUTHORIZATION

THIS IS AN ESTIMATE, NOT A CONTRACT FOR SERVICES. The summary above is furnished by Midstate Plumbing & Air as a good faith estimate of work to be performed at the location described above and is based on our evaluation and does not include material price increases or additional labor and materials which may be required should unforeseen problems arise

after the work has started. I understand that the final cost of the work may differ from the estimate, perhaps materially. THIS IS NOT A GUARANTEE OF THE FINAL PRICE OF WORK TO BE PERFORMED. I agree and authorize the work as summarized on these estimated terms, and I agree to pay the full amount for all work performed.

Sign here

Date
