

OVER AND ABOVE FUNDING

Region: 5

Location: MD013

CSS #:27991

Maximo Work Order No.: 13321

Asset #: NA

Date Issued: 01/07/2021

Original Description: (6) POV Parking lot Lights are out

Repairs Needed:

S&S proposes to install 3 LED drivers and 3 Photo cells for the parking lot lights.

RS Means Line Buildup and Labor Summary (Data Version 2017, Q4):

Quantity	Line Item Number	Description	Labor Hours	Labor Rate/Hr	Materials	Equipment	Total
--	NA	Parts(See detail in Quote)	--	--	\$1,344.53	--	\$1,344.53
--	NA	SS Labor	12	\$100.00	--	--	\$1,200.00
--	NA	Diagnostic					\$450.00

Estimate Summary:

Labor Hours	Labor Cost	Material Cost	Equipment	Total Cost	CE Factor	Total Estimate
12	\$1,650.00	\$1,344.53		\$2,994.53	100%	\$2,994.53





