

Over and Above Estimate

Region: 5

Location: MD013

CSS #: 24915

Maximo Work Order No.: 12170

Date Issued: 5/4/20

Original Description: Current dehumidifier not working properly.

S&S was onsite and diagnosed we will need to complete the following:

S&S will hang a new Santa Fe Advanced 90 Dehumidifier from ceiling, run power and drain.

This will make the unit self drain and minimum maintenance.

S&S will then check the operation to ensure everything is running properly.

Non Pre-Priced Estimate:

Quantity	Line Item Number	Description	Labor Hours	Tax Ship	Labor	Materials	Equipment	Total
1	N/A	Santa FE Advanced 90 Dehumidifier				\$1,655.99		\$1,655.99
	NA	Misc. Materials				\$150.00		\$150.00
1	NA	Diagnostic Fee			\$400.00			\$400.00
1	NA	Tax		82.80				\$82.80
1	NA	HVAC labor rate	20		100.00			\$2,000.00

Note: RS Means (Pre-Priced) not used in compiling this estimate.

Note: Subcontractor quote attached.

Estimate Summary:

Labor Hours	Labor Cost	Material Cost		Total Cost	CE Factor	Total Estimate
24	\$2,400.00	\$1,888.79		\$4,288.79	100%	\$4,288.79