
Region: 5

Location: MD019

CSS #: 15569

Maximo Work Order No.: 9573

Asset #: 2047

Date: 6/13/2019

Original Description: 

Repairs Needed:  

RS Means Line Buildup and Labor Summary (Data Version 2017, Q4):

Quantity
Line Item 
Number

Labor Hours
Labor 

Rate/Hr
Materials Equipment

1 NA 4 100 -- --

1 NA -- -- $9,535.70 --

-- NA 9 $95.00 -- --

-- NA 4 $80.00 -- --

-- NA -- -- -- --

-- NA -- -- -- --

Estimate Summary:

Labor Cost
Material 

Cost
Credits CE Factor

$1,575.00 $9,535.70   ($1,864.33) 102%

Diagnostic Labor $400.00 

Credit from balance 
remaing from WO 6433

($1,414.33)

Credit from PM/Season 
Change over

($450.00)

Total Estimate

$9,431.30

Total Cost

$9,246.37

Labor Hours

17

CMI Coordination and 
Site/Task Oversight

Labor

$320.00

$855.00

Materials
(See breakdown attached)

$9,535.70 

Over and Above Estimate 

Follow on work from S&S to bring chiller up and operational.

S&S proposes to come out and install a new display board and control board on the York Chiller.

Description Total



S&S Mechanical     Office # 301-574-1555      
Location: SSG Isadore S. Jachman USARC Fax # 301-574-1558     

 12100 Greenspring Ave  seth@sandsmidatlantic.com 

      Owings Mills MD, 21117       sandsmidatlantic.com      
Proposal Submitted to: Adam Colopy 
Project: MD019 6433 Chiller 

S&S proposed to come out and investigate chiller: 

Diagnostic Total: $400.00 

S&S proposes to come out and install a new display board and control board on the York chiller. 

Materials: $9,535.70 
Micro Board /031 01905 002/ $8047.20 
Display Board / $854.40 
Tax: $534.10   
Shipping: $100.00 

Labor: $855.00 
1 HVAC Technician/9 Hours/$95.00 rate= $855.00 

Full estimated total: $10,790.70 

Payments to be made as follows:  15 days upon approved invoice 
Respectfully submitted: Brian Davis/Lindsay Ruby  Dated: 06/14/19 

http://sandsmidatlantic.com/index.html
http://sandsmidatlantic.com/index.html









