

OVER AND ABOVE FUNDING

Region: 5

Location: MD021

CSS # 32388

Maximo Work Order No.: 15015

Asset #: 2105

Date Issued: 09/22/21

Original Description: FCU -Asset # 2105 #49 , located 2nd floor hallway by ACCON Unit . "FCU-Asset# 2105#49 Fan Motor drive line needs replaced and unit checked for proper operation " Patrick has dried everything up and will replace the ceiling tiles .

Repairs Needed:

S&S proposes to install a blower deck assembly and fan motor on asset # 2105#49. S&S will then complete a system check to ensure everything is running properly.

RS Means Line Buildup and Labor Summary (Data Version 2017, Q4):

Quantity	Line Item Number	Description	Labor Hours	Labor Rate/Hr	Materials	Equipment	Total
--	NA	Parts (See detail in attached Quote)	--	--	\$1,430.32	--	\$1,430.32
--	NA	SS Labor	10	\$100.00	--	--	\$1,000.00
--	NA	Diagnosis	1	\$150.00	--	--	\$150.00

Estimate Summary:

Labor Hours	Labor Cost	Material Cost	Equipment	Total Cost	CE Factor	Total Estimate
161	\$1,150.00	\$1,430.32		\$2,580.32	106%	\$2,735.14

