

Over and Above Estimate

Region: 5

Location: MD021

CSS # 20753

Maximo Work Order No.: 10590

Date Issued: 8/30/19

Original Description: Lo Current to make repairs

Non Pre-Priced Estimate:

Quantity	Line Item Number	Description	Labor Hours	Tax Ship	Labor	Materials	Equipment	Total
1	N/A	Labor-2 men -8 hours @ \$75 per hour	16		\$1200			\$1200
1	N/A	Materials -see attached price validation				\$1649.80		\$1649.80

Note: RS Means (Pre-Priced) not used in compiling this estimate.

Note: Subcontractor quote attached.

Estimate Summary:

Labor Hours	Labor Cost	Material Cost		Total Cost	CE Factor	Total Estimate
16	\$1200	\$1649.00		\$2849.80	106%	\$3020.78