S&S Mechanical

Location: MAUS- Warfield USARC
1850 Baltimore Road
Rockville, MD 20851

Proposal Submitted to: Richard Hicks

Project: MD021 WO#9623

$&§ MECHANICAL

Office # 301-574-1555

Fax # 301-574-1558
seth@sandsmidatlantic.com
sandsmidatlantic.com

S&S proposes to come out and replace the following materials on FCU #26. S&S will then
do a system check and ensure everything is running properly on unit.

Materials: $438.89 $388.89

Motor QTY 1/222836/ $204.00

Housing QTY 1/222837/ $85.72

Actuator Valves /190760/ $77.16

Tax: $22.01

Shipping: $50.00 shipping  costs voided, total

Labor: $600.00
1 HVAC Technician/6 Hours/$100.00 rate= $600.00

Full estimated total: $1.038.80 $988.89

cost of repairs adjusted.

Payments to be made as follows: 15 days upon approved invoice

Respectfully submitted: Brian Davis/Lindsay Ruby

Dated: 08/28/19
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