

## OVER AND ABOVE FUNDING

**Region:** 5

**Location:** MD066

**CSS #** 29368

**Maximo Work Order No.:** 13862

**Asset #:** NA

**Date Issued:** 03/11/2021

**Original Description:** (3) Flag pole lights are out and (1) POV#6 Pole

### Repairs Needed:

S&S found existing lights had water intrusion; this is what damaged lights; S&S will set lights with added Permatex waterproof RTV silicone sealant on top of provided manufacture gasket to ensure no water enters the housing of the fixture. \*Lights have a 6 week lead time

### RS Means Line Buildup and Labor Summary (Data Version 2017, Q4):

Quantity	Line Item Number	Description	Labor Hours	Labor Rate/Hr	Materials	Equipment	Total
--	NA	Parts ( See detail attached Quote)	--	--	\$5,189.40	--	\$5,189.40
--	NA	SS Labor	9	\$100.00	--	--	\$900.00
--	NA	Diagnosis	1	\$425.00	--	--	\$425.00

### Estimate Summary:

Labor Hours	Labor Cost	Material Cost	Equipment	Total Cost	CE Factor	Total Estimate
10	\$1,325.00	\$5,189.40	NA	\$6,514.40	106%	<b>\$6,905.26</b>