

OVER AND ABOVE FUNDING

Region: 5

Location: MD066

CSS # 30439

Maximo Work Order No.: 14165

Asset #: NA

Date Issued: 05/08/2021

Original Description: MEP & POV Lights need to install 3" Fernco cap on all light poles to prevent water intrusion / damage

Repairs Needed:

S&S was onsite and replaced a bad fuse in the pole light and it is now working but Rick asked us to quote to cap all pole lights. S&S proposes to cap all pole lights to stop any water or debris from getting in.

RS Means Line Buildup and Labor Summary (Data Version 2017, Q4):

Quantity	Line Item Number	Description	Labor Hours	Labor Rate/Hr	Materials	Equipment	Total
--	NA	Parts (See detail attached Quote)	--	--	\$592.21	--	\$592.21
--	NA	SS Labor	20	\$100.00	--	--	\$2,000.00

Estimate Summary:

Labor Hours	Labor Cost	Material Cost	Equipment	Total Cost	CE Factor	Total Estimate
20	\$2,000.00	\$125.58	\$466.63	\$2,592.21	106%	\$2,747.74