

Region: 5

Location: MD066

CSS # 34617

Maximo Work Order No.: 16757

Asset #: NA

Date Issued: 03/10/22

Original Description: Repair cooling tower, sump heater

Repairs Needed:

S&S proposes to remove & replace the basin heater and heater probe on the Cooling Tower.

*Lead time on parts 3-5 days.

RS Means Line Buildup and Labor Summary (Data Version 2017, Q4):

Quantity	Line Item Number	Description	Labor Hours	Labor Rate/Hr	Materials	Equipment	Total
--	NA	Parts/shipping (see detail in quote)	--	--	\$1,341.80	--	\$1,341.80
--	NA	Diagnostic	1	--	--	--	\$350.00
--	NA	Labor	10	\$100.00	--	--	\$1,000.00

Estimate Summary:

Labor Hours	Labor Cost	Material Cost	Equipment	Total Cost	CE Factor	Total Estimate
10	\$1,350.00	\$1,341.80	NA	\$2,691.80	100%	\$2,691.80