

## Over and Above Estimate

**Region:** 5

**Location:** MD066

**CSS #:** 27419

**Asset #:**

**Maximo Work Order No.:** 13132

**Date Issued:** 11/19/2020

**Original Description:** Need to install E-stop to control (3) boilers and water heater.

**Repair Needed:** S&S proposes to install new Estop for boilers and water heater.

### Non Pre-Priced Estimate:

Quantity	Line Item Number	Description	Labor Hours	Unit	Labor Rate	Materials	Equipment	Total
	N/A	Materials (See detail quote attached)				707.46		\$707.46
	N/A	Labor	24		\$100.00			\$2,400.00
								<b>\$3,107.46</b>

*Note: RS Means (Pre-Priced) not used in compiling this estimate.*

*Note: Subcontractor quote attached.*

### Estimate Summary:

Labor Hours	Labor Cost	Material Cost	-PM COST	Total Cost	CE Factor	Total Estimate
24	\$2,400.00	\$707.46		\$3,107.46	100%	\$3,107.46