

**Over and Above Estimate**

**Region:**2

**Location:** NY023

**CSS #:** 15507

**Maximo Work Order No.** 10358

**Asset#**

**Date Issued:** 10/06/2020

**Original Description:** Repair three windows in room

B04 in building 2

**Diagnostic:** Will need to remove and replace 3 40x40 Meatal security screens

**Non Pre-Priced Estimate:**

Quantity	Line Item Number	Description	Labor Hours	Unit	Labor	Materials	Equipment	Total
1		Materials (See attached estimate for line items)				\$1725.00		\$1725.00

*Note: RS Means (Pre-Priced) not used in compiling this estimate.*

*Note: Subcontractor quote attached.*

**Estimate Summary:**

Labor Hours	Labor Cost	Material Cost	Equipment Cost	Total Cost	CE Factor	Total Estimate
6.0 hrs @ 220.00	\$1320.00	\$1725.00		\$3045.00	.90%	2740.50

**Please see attached Estimate,**

# ACAV SERVICES

October 23, 2020



## ESTIMATE 102320 CSS15507 WO10358

Bill To		Ship To	
Customer	International Support Group M DUBOIS,	Recipient	99 RSC RD DPW R Linn
Customer ID#	NY023 (BLDG 206)	Address	Ernie Pyle USARC BLDG 206 Ft Totten NY
Address	9050 Pines Blvd STE 150 Pembroke Pines FL 33024	Phone	718 631 6188
Phone	954 900 1095		
Payment Due	NET 30	Delivery Date	N/A
Salesperson	JW	Shipping Method	N/A
Payment Terms	CC	Shipping Terms	N/A

Qty.	Item#	Description	Unit Price	Line Total
1	1	<b>NY023 BLDG 206 BASEMENT LEVEL</b>		
		<b>INSTALL 3EA 40X48 METAL SECURITY SCREENS ON THE LOWER LEVEL STORE ROOM MATERIAL</b>		
		<b>3EA CUSTOM SECURITY SCREENS 40X48 575.00 EA</b>		<b>\$1725.00</b>
		<b>LABOR</b>		
		<b>6HRS @ \$220.00</b>		<b>\$1320.00</b>
		<b>TOTAL</b>		<b>\$3045.00</b>

### ACAV Services

11 Snug Cove Lane  
Bayville NY 11709  
Jacka377@verizon.net  
516 941 6581