

ACAV SERVICES

October 23, 2019



ESTIMATE 1022191 CSS20426 WO2-5063

Bill To		Ship To	
Customer	International Support Group M DUBOIS,	Recipient	99 RSC DPW R Linn
Customer ID#	NY023 (BLDG 200)	Address	Ernie Pyle USARC BLDG 206 Ft Totten NY
Address	9050 Pines Blvd STE 150 Pembroke Pines FL 33024	Phone	718 631 6188
Phone	954 900 1095		
Payment Due	NET 30	Delivery Date	N/A
Salesperson	JW	Shipping Method	N/A
Payment Terms	CC	Shipping Terms	N/A

Qty.	Item #	Description	Unit Price	Line Total
1	1	<p>BLDG 200 ROOM 2007 2015</p> <p>Perform Duct cleaning within (4) outlined offices only.</p> <p>Apply plastic over the supply and return registers in each office.</p> <p>Set up 1 AFD (air filtration device) in the air handler room that services these offices only in order to create negative air within the ductwork.</p> <p>Clean and disinfect ductwork including supply and return registers. - Clean and disinfect the accessible areas within the air handler including the fan unit.</p>		

ACAV Services

11 Snug Cove Lane
Bayville NY 11709
Jacka377@verizon.net
516 941 6581

Qty.	Item #	Description	Unit Price	Line Total
		Labor 10hrs @ \$225.00 per hour		\$2250.00
		Material		\$175.00
		TOTAL		\$2425.00

CERTIFICATION OF WORK
(To be completed by the Contractor and saved in the Contractor's CMMS)

FACID/Building: NY023 BCR 200 Date of Visit: 10/11/19

Contractor Personnel on Site:

1. Two/more

2. MIKE HAD

Work Performed: CSST 20426 W 5067

Preventive Maintenance -(Annual, Quarterly, Monthly, equipment identification, etc.)
Service Orders -

CERTIFICATION OF WORK

To be signed by the Contractor:

Print Name: John Johnson Date: 10/10/19
Signed: 

To be signed by Facility Manager:


I certify that the above named individuals representing the Contractor arrived on site and to the best of my knowledge, completed the stated work listed:

Print Name/Rank: Louis Corbo Date: 10/14/19
Signed: Louis Corbo
E-Mail: Louis-A. Corbo-ctr@mail.mil






FOR DEMOLITION
AND REUSE.



JAL SUBMISSION



Designed by:	B. MYER
Drawn by:	B. GIANELLA
Checked by:	J. DILLOW
Revised by:	J. ZEFIRO
Date:	05/20/09

Phase Review	R	E	G
Project Manager			
CC Backlog			
Architectural			
Structural			
Methodological			
Planning			
Designated			
Code			

