

### Over and Above Estimate

**Region:** 2

**Location:** NY023

**CSS #:** 21073

**Maximo Work Order No.:** 5606

**Asset#:** NA

**Date Issued:** 8/30/19

**Original Description:** Re-locate flue of boiler that is blocking telephone panel.

**Diagnosis:** Relocate "Z" vent piping to facilitate access to the buildings communications panel

#### Non Pre-Priced Estimate:

Quantity	Line Item Number	Description	Labor Hours	Unit	Labor	Materials	Equipment	Total
1		Materials (See attached estimate for line items)				\$800.00		\$800.00

*Note: RS Means (Pre-Priced) not used in compiling this estimate.*

*Note: Subcontractor quote attached.*

**Estimate Summary:**

<b>Labor Hours</b>	<b>Labor Cost</b>	<b>Material Cost</b>	<b>Equipment Cost</b>	<b>Total Cost</b>	<b>CE Factor</b>	<b>Total Estimate</b>
16 x \$190.00	\$3,040.00	\$800.00		\$3,840.00	90%	\$3,456.00

**Please see attached estimate**

**Note:**

# ACAV SERVICES

September 25, 2019



ESTIMATE 0925192 CSS21073

Bill To		Ship To	
Customer	International Support Group J Merchant,	Recipient	99 RSC DPW R Linn
Customer ID#	NY023 (BLDG 118)	Address	Ernie Pyle USARC BLDG 206 Ft Totten NY
Address	9050 Pines Blvd STE 150 Pembroke Pines FL 33024	Phone	718 631 6188
Phone	718 790 3562		
Payment Due	NET 30	Delivery Date	October 15, 2019
Salesperson	JW	Shipping Method	N/A
Payment Terms	CC	Shipping Terms	N/A

Qty.	Item#	Description	Unit Price	Line Total
1	1	<p><b>Building 118 Ft Totten</b></p> <p><b>Relocate “Z” vent piping to facilitate access to the building’s communications panel</b></p> <p><b>Material</b></p> <p><b>20ft “Z” high efficiency vent piping and fittings</b></p> <p><b>Labor 16 hrs x \$190.00</b></p> <p><b>TOTAL</b></p>		

## ACAV Services

11 Snug Cove Lane  
Bayville NY 11709  
Jacka377@verizon.net  
516 941 6581

**CERTIFICATION OF WORK**  
(To be completed by the Contractor and saved in the Contractor's CMMS)

FACID/Building: NY023 Bldg 18 Date of Visit: 9/18/15

Contractor Personnel on Site:

1. I Wrote
2. pressed

### Work Performed:

CS5 # 21073

## Preventive Maintenance

For more information, contact the National Institute of Child Health and Human Development (NICHD) at 301-435-0911 or visit the NICHD website at [www.nichd.nih.gov](http://www.nichd.nih.gov).

**Preventive Maintenance** -(Annual, Quarterly, Monthly, equipment identification, etc.)  
**Service Orders** -

**CERTIFICATION OF WORK**


To be signed by the Contractor:

Print Name: J. NOANCE Date: 9/8/19  
Signed: [Signature]

To be signed by Facility Manager:

I certify that the above named individuals representing the Contractor arrived on site and to the best of my knowledge, completed the stated work listed:

Print Name/Rank: Louise Corbo Date: 9/19  
Signed: Louise Corbo  
E-Mail: Louise.A.Corbo-CTR@mail.mil



BLDG 118 NY 023



Blog 118 NY 023