

**Over and Above Estimate**

**Region:**2

**Location:** NY023

**CSS #:** 21811

**Maximo Work Order No.:** 6012

**Asset#:**

**NA Date Issued:** 10/17/2019

**Original Description:** Repair leaking pipe in high bay area of building 121 just below the ceiling

**Diagnosis:** BUILDING 121 LEAK IN THE SHOP CEILING CAUSED BY A BROKEN PIPE LOCATED 40FT FROM THE GROUND

**Non Pre-Priced Estimate:**

Quantity	Line Item Number	Description	Labor Hours	Unit	Labor	Materials	Equipment	Total
1		Materials (See attached estimate for line items)				\$1350.00		\$1350.00

*Note: RS Means (Pre-Priced) not used in compiling this estimate.*

*Note: Subcontractor quote attached.*

**Estimate Summary:**

Labor Hours	Labor Cost	Material Cost	Equipment Cost	Total Cost	CE Factor	Total Estimate
16x \$185.00	\$2960.00	\$1350.00		\$4310.00	90%	\$3879.00

**Please see attached estimate**

**Note:**

# ACAV SERVICES

October 21, 2019



ESTIMATE 102119 CSS21811 WO2-6012

Bill To		Ship To	
Customer	International Support Group M DUBOIS,	Recipient	99 RSC DPW R Linn
Customer ID#	NY023 (BLDG 121)	Address	Ernie Pyle USARC BLDG 206 Ft Totten NY
Address	9050 Pines Blvd STE 150 Pembroke Pines FL 33024	Phone	718 631 6188
Phone	954 900 1095		
Payment Due	NET 30	Delivery Date	N/A
Salesperson	JW	Shipping Method	N/A
Payment Terms	CC	Shipping Terms	N/A

Qty.	Item#	Description	Unit Price	Line Total
1	1	<b>BUILDING 121 LEAK IN THE SHOP CEILING CAUSED BY A BROKEN PIPE LOCATED 40FT FROM FROM THE GROUND</b>		
		<b>Labor 16 hrs @ \$185.00 per Hour</b>		<b>\$2960.00</b>
		<b>Material</b>		<b>\$300.00</b>
		<b>EQUIPMENT RENTAL AND TRANSPORTATION (40FT MAN LIFT)</b>		<b>\$1050.00</b>
		<b>TOTAL</b>		<b>\$4310.00</b>

## ACAV Services

11 Snug Cove Lane  
Bayville NY 11709  
Jacka377@verizon.net  
516 941 6581