



Over and Above Estimate

Region:2

Location: NY023

CSS #: 22913

Maximo Work Order No.: 6496

Asset#:

Date Issued: 12/10/2019

Original Description: Diagnose and repair boiler issue in building 118, then test system upon completion.

Diagnostic: Repair boiler issue in building 118, No heat, Boiler controller not working.

Replace controller, reset or replace all safety switched and controls, reset damper and adjust fresh air input.

Non Pre-Priced Estimate:

Quantity	Line Item Number	Description	Labor Hours	Unit	Labor	Materials	Equipment	Total
1		Materials (See attached estimate for line items)				\$750.00		\$2850.00

Note: RS Means (Pre-Priced) not used in compiling this estimate.

Note: Subcontractor quote attached.

Estimate Summary:

Labor Hours	Labor Cost	Material Cost	Equipment Cost	Total Cost	CE Factor	Total Estimate
10x \$220.00	\$2200.00	\$750.00		\$2950.00	90%	\$2655.00

Please see attached estimate

Note:

ACAV SERVICES

December 17, 2019



ESTIMATE 1217191 CSS22913 WO6496

Bill To		Ship To	
Customer	International Support Group M DUBOIS,	Recipient	99 RSC DPW R Linn
Customer ID#	NY023 (BLDG 118)	Address	Ernie Pyle USARC BLDG 206 Ft Totten NY
Address	9050 Pines Blvd STE 150 Pembroke Pines FL 33024	Phone	718 631 6188
Phone	954 900 1095		
Payment Due	NET 30	Delivery Date	N/A
Salesperson	JW	Shipping Method	N/A
Payment Terms	CC	Shipping Terms	N/A

Qty	Item #	Description	Unit Price	Line Total
1	1	NY023 BUILDING 118 NO HEAT BOILER CONTROLLER NOT WORKING REPLACE CONTROLLER RESET OR REPLACE ALL SAFETY SWITCHES AND CONTROLS RESET DAMPER AND ADJUST FRESH AIR INPUT LABOR 10HRS @ \$220.00 PER HOUR MATERIAL		\$2200.00 \$750.00
		TOTAL		\$2950.00

ACAV Services

11 Snug Cove Lane
Bayville NY 11709
Jacka377@verizon.net
516 941 6581