

Over and Above Estimate

Region:2

Location: NY023

CSS #: 27343

Maximo Work Order No. 10688

Asset#

Date Issued: 10/23/2020

Original Description: Repair front door at entrance to building #124, hard to close

Diagnostic: Remove door and frame. Replace hinges, align door frame, reinstall frame and door with new door sweeper, Prime and repaint door

Non Pre-Priced Estimate:

Quantity	Line Item Number	Description	Labor Hours	Unit	Labor	Materials	Equipment	Total
1		Materials (See attached estimate for line items)				\$780.00		\$780.00

Note: RS Means (Pre-Priced) not used in compiling this estimate.

Note: Subcontractor quote attached.

Estimate Summary:

Labor Hours	Labor Cost	Material Cost	Equipment Cost	Total Cost	CE Factor	Total Estimate
10.0 hrs @ 220.00	\$2200.00	\$780.00		\$2980.00	.90%	\$2682.00

Please see attached Estimate,

ACAV SERVICES

October 29, 2020



ESTIMATE 102920 CSS27343

Bill To		Ship To	
Customer	International Support Group M DUBOIS,	Recipient	99 RSC RD DPW R Linn
Customer ID#	NY023 (BLDG 124)	Address	Ernie Pyle USARC BLDG 206 Ft Totten NY
Address	9050 Pines Blvd STE 150 Pembroke Pines FL 33024	Phone	718 631 6188
Phone	954 900 1095		
Payment Due	NET 30	Delivery Date	N/A
Salesperson	JW	Shipping Method	N/A
Payment Terms	CC	Shipping Terms	N/A

Qty.	Item#	Description	Unit Price	Line Total
1	1	NY023 BLDG 124 REMOVE DOOR AND FRAME REPLACE HINGES STRAIGHTEN DOOR FRAME REINSTALL FRAME AND DOOR INSTALL NEW BONDING AND DOOR SWEEPER REPAINT DOOR (PRIMER AND 2 COATS) MATERIAL HINGES, BONDING PAINT AND MISC HARDWARE		\$780.00

ACAV Services

11 Snug Cove Lane
Bayville NY 11709
Jacka377@verizon.net
516 941 6581

Qty.	Item#	Description	Unit Price	Line Total
		LABOR 10 HRS @ \$220.00		\$2200.00
		TOTAL		\$2980.00
TOTAL			\$2980.00	