
 

 

Over and Above Estimate 

 Region:2 

 Location: NY023 

CSS #:27616 

Maximo Work Order No. 2-10707 Asset# 

Date Issued: 11/09/2020 

Original Description:  Repair the fence just outside of 

building #206 across from the parks department office 

Diagnostic:   Repair Chain Line fence, remove existing fence, replace 6ea 2” line fence post in 
concrete, replace 60ft of 8ft chain link fencing, replace 60ft of double barb wire, relace 4ea 
barb wire 
 
 Non Pre-Priced Estimate: 

Quantity 
Line 
Item 

Number 
Description Labor 

Hours Unit Labor Materials Equipment Total 

1  
Materials (See 
attached estimate 
for line items) 

   $985.00 
  $985.00 

 

Note: RS Means (Pre-Priced) not used in compiling this estimate. 
Note: Subcontractor quote attached. 
 
Estimate Summary: 

Labor Hours Labor Cost Material 
Cost 

Equi
pme

nt 
Cost 

Total Cost CE 
Factor  

Total 
Estimate 

12.0 hrs @ 185.00  

   

$2220.00 
 
  
 
  

$985.00 
 

 $3205.00 
 
 

.90% $2884.50 
 

       
  
 
Please see attached Estimate, 
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