
 

 

Over and Above Estimate 

  Region:2 

  Location: NY023 

CSS #: 28193 

Maximo Work Order No. 11467 Asset#: 

Date Issued: 12/18/2020 

Original Description: - Repair main entrance and exit gates. Both have been inactive due to the repair 
of a water main break beneath the main gate 
                                                                                                                                                                                       , 
Description of Repairs:   Replace 4ea defective interface modules, remove existing loop wire on 
entrance and exit location.  Install new heavy duty wire loop and install with new interface modules. 

 
Non Pre-Priced Estimate: 

Quantity 
Line 
Item 

Number 
Description Labor 

Hours Unit Labor Materials Equipment Total 

1  
Materials (See 
attached estimate 
for line items) 

   $1500.00 
  $1500.00 

 

Note: RS Means (Pre-Priced) not used in compiling this estimate. 
Note: Subcontractor quote attached. 
 
Estimate Summary: 

 

Labor Hours Labor Cost Material 
Cost 

Equipm
ent Cost 

Total 
Cost 

CE 
Factor  

Total 
Estimate 

8 hours @ 
$280.00  Tech. 

8 hours @ 130.00 
laborers 

  

$3280.00 
 
 
  
  

$1500.00 
 
 

 $4780.00 
 

1.03% $4829.23 
 
 
 

 

 Please see attached estimate 
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