

Over and Above Estimate

Region:2

Location: NY023

CSS #: 29637

Maximo Work Order No.

Asset#:

Date Issued: 03/22/2021

Original Description: Repair steps leading into building 128, Prior to FFR starting for B200 in OCT 2021

Description of Repairs: Replace front masonry stairs and handicap ramp. Handicap ramp will need to be replaced as it currently is not to current code requirements. Will remove and install new aluminum ramp that is to code requirements.

Non Pre-Priced Estimate:

Quantity	Line Item Number	Description	Labor Hours	Unit	Labor	Materials	Equipment	Total
1		Materials (See attached estimate for line items)				\$7250.00		\$7250.00

Note: RS Means (Pre-Priced) not used in compiling this estimate.

Note: Subcontractor quote attached.

Estimate Summary:

Labor Hours	Labor Cost	Material Cost	Equipment Cost	Total Cost	CE Factor	Total Estimate
72 HRS @ 85.50 HR	\$6156.00	\$7250.00		\$13406.00	1.03%	\$13808.18

Please see attached estimate

ACAV SERVICES

March 23, 2021



ESTIMATE 032321 CSS29637

Bill To		Ship To	
Customer	International Support Group M DUBOIS,	Recipient	99 RSC RD DPW R Linn
Customer ID#	NY023 (BLDG 128)	Address	Ernie Pyle USARC BLDG 206 Ft Totten NY
Address	9050 Pines Blvd STE 150 Pembroke Pines FL 33024	Phone	718 631 6188
Phone	954 900 1095		
Payment Due	NET 30	Delivery Date	N/A
Salesperson	JW	Shipping Method	N/A
Payment Terms	N/A	Shipping Terms	N/A

Qty.	Item#	Description	Unit Price	Line Total
1	1	<p>NY023 BLDG 128</p> <p>REPLACE FRONT MASONRY STAIRS AND HANDICAP RAMP</p> <p>HANDICAP RAMP WILL NEED TO BE REPLACES SINCE IT DOES NOT MEET CURRENT CODE</p> <p>REQUIREMENTS</p> <p>REMOVE CURRENT RAMP</p> <p>INSTALL NEW ALUMINUM HANDICAP RAMP THAT MEETS CODE REQUIREMENTS</p>		

ACAV Services

11 Snug Cove Lane
Bayville NY 11709
Jacka377@verizon.net
516 941 6581

Qty.	Item#	Description	Unit Price	Line Total
		<u>MATERIAL</u> 1EA PREFABRICATED ALUMINUM 30' X 4' HANDICAP RAMP		\$7250.00
		<u>LABOR</u> 72 HRS @ \$85.50. PER HOUR		\$6156.00
		TOTAL		\$13406.00
				TOTAL \$13406.00