
 

 

Over and Above Estimate 

  Region: 2                

  Location: NY023 

CSS #:31308 
Maximo Work Order No. 2-13988 Asset#:  
Date Issued: 06/24/2021-REQUOTE 

  Original Description: The contractor will replace 24 distribution handles at six (6) workstations 
with a total of four (4) at each station. Work proposed must be completed first to bring the 
system back to work mode to test and perform diagnostics for possible other repairs. 

 
  Description of Repairs:  Diagnose and repair AMSA 12 fluid distribution system. Multiple hoses in the 
shop are inoperable, affecting the daily mission 

 
Non Pre-Priced Estimate: 

Quantity Line 
Item # Description Labor 

Hours Unit Labor Materials Equipment Total 

1 
 
 

 

Materials (See 
attached estimate for 
line items) 
 

    
$13680.00 

 
$ 13680.00 

Note: RS Means (Pre-Priced) not used in compiling this estimate. 
Note: Subcontractor quote attached. 
 
Estimate Summary: 

 

Labor Hours Labor 
Cost 

Materi
al 

Other 
cost 

Total 
Cost 

CE 
Factor  

Total Estimate 

X3 men at 1 days= Total 
man hours plus 250.00 
Diagnostic cost 

 
 
$2290.00 
 
 
 

 
 
$13680.
00 

 
 
$   

 
 
$15970.00 
 
 

 
 
.90 

 
 
 $14373.00 
 
 
 
 
 

 

 Please see attached estimate.   
 
 



 

  
 

 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

RODON Home Improvement Inc. 
 
 

    

 

2167 W9 St. Brooklyn, NY11223 
T:(347)400-3735 e-mail:info@rodonusa.com 

 

 

 

PROPOSAL 

  

 PROPOSAL SUBMITTED TO TODAY’S DATE DATE OF PLANS/PAGE #’S  

 Michele Dubois 
ISG 9050 Pines Blvd., Suite 150 Pembroke Pines, 
FL 33024 09.21.2022  

 

 PHONE NUMBER FAX NUMBER JOB NAME  

    Shop liquid handle replace  
  

ADDRESS, CITY, STATE, ZIP JOB LOCATION 
 

 NY023. Fort Totten, NY.        CSS# Repair shop  
    

 We propose hereby to furnish material and labor necessary for the completion of: 
 

• Replace all 24 distribution handles at  6 work station (4 on each station) 
• Test and diagnose the systems. 

 
Material cost: $13,680.oo  

1. 24 WOLFLUBE mod.#250251, @$495 ea. =$11,880. 
2. 24 Hose swivel, Mod.#224457 @75 ea. =$1,800. 

  
Labor Cost :$2,040.00 (3 guys, 8 hrs. x $85/hr.) 
 
Diagnose :$250.oo. 
Total Cost: $15,970.00 
 
(I did check the entire lubrification systems with Mr. Louis, at Fort Totten. 
Entire system is shut down. 
All dispense handles are out of work. 
We concluded that, in order to bring back to work mode the system, we need to check it one by one. 
To do so, the entire system needs new handles to be installed first. 
Attached is proposal for replacing liquid handles.) 
 
 

 

   
 We propose hereby to furnish material and labor – complete in accordance with above specifications for the sum of:  
 

     dollars ( $ 15,970.oo   

 Payment as follows:             

 All material is guaranteed to be as specified.  All work to be completed in a substantial workmanlike manner according to specifications submitted, per standard 
practices.  Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra 
charge over and above the estimate.  All agreements contingent upon strikes, accidents or delays beyond our control.  Owner to carry fire, tornado and other 
necessary insurance.  Our workers are fully covered by Workmen’s Compensation Insurance. If either party commences legal action to enforce its rights 
pursuant to this agreement, the prevailing party in said legal action shall be entitled to recover its reasonable attorney’s fees and costs of litigation relating to 
said legal action, as determined by a court of competent jurisdiction. 

 

 Authorized 
Signature  

Note: this proposal may be withdrawn by us  
 if not accepted within 60 days.  
       

 ACCEPTANCE OF PROPOSAL The above prices, specifications and 
conditions are satisfactory and are hereby accepted.  You are authorized 
to do the work as specified. Payment will be made as outlined above. 

Signature   
 

Signature   
  Date of Acceptance   
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