

## Over and Above Estimate

**Region:** 2

**Location:** NY023

**CSS #:** 32216

**Maximo Work Order No.2-14844**

**Asset#:**

**Date Issued:** 08/18/2021

**Original Description:** Main sprocket is spinning but not able to engage the gear track, gate moving slowly in short spurts

**Description of Repairs:** NY023 Bldg 206 Entrance gate. Remove and replace defective HY-Security hydraulic motor and hoses. Refill Fluids. Align and check for proper operation.

Quote is good for thirty days

### Non Pre-Priced Estimate:

Quantity	Line Item #	Description	Labor Hours	Unit	Labor	Materials	Equipment	Total
1		Materials (See attached estimate for line items)				\$1425.00		\$1425.00

*Note: RS Means (Pre-Priced) not used in compiling this estimate.*

*Note: Subcontractor quote attached.*

### Estimate Summary:

Labor Hours	Labor Cost	Material Cost	Equipment Cost	Total Cost	CE Factor	Total Estimate
8 hours @ \$225.00	\$1800.00	\$1425.00		\$3225.00	1.03%	\$3321.75

Please see attached estimate



Qty.	Item#	Description	Unit Price	Line Total
		<u>LABOR</u> 8 HRS @ \$225.00 PER HOUR (2 MEN 4HRS EACH)		\$1800.00
		TOTAL		\$3225.00
		THIS QUOTE IS GOOD FOR 30 DAYS		
			TOTAL	\$3225.00