

Over and Above Estimate

Region: 2

Location: NY023

CSS #: 33584

Maximo Work Order No.15570

Asset#:

Date Issued: 12/1/2021

Original Description: Repair the leaking coil in the air handler in AMSA 12..

Description of Repairs: Remove existing coil unit, will need to be repaired at shop for Bench repair of coil and reinstalled.

Non Pre-Priced Estimate:

Quantity	Line Item #	Description	Labor Hours	Unit	Labor	Materials	Equipment	Total
1		Materials (See attached estimate for line items)				\$0	\$0	\$0

Note: RS Means (Pre-Priced) not used in compiling this estimate.

Note: Subcontractor quote attached.

Estimate Summary:

Labor Hours	Labor Cost	Material Cost	Equipment Cost	Total Cost	CE Factor	Total Estimate
16hours total man hours @ \$235.00 = \$3760.00	\$3760.00	\$0		\$3760.00	.90%	\$3384.00

Please see attached estimate

ACAV SERVICES

December 1, 2021



ESTIMATE 120221 CSS33584 WO

Bill To		Ship To	
Customer	International Support Group M DUBOIS,	Recipient	99 RSC RD DPW
Customer ID#	NY023 (BLDG AMSA)	Address	Ernie Pyle USARC BLDG 206 Ft Totten NY
Address	9050 Pines Blvd STE 150 Pembroke Pines FL 33024	Phone	718 631 6188
Phone	954 900 1095		
Payment Due	NET 30	Delivery Date	N/A
Salesperson	JW	Shipping Method	N/A
Payment Terms	N/A	Shipping Terms	N/A

Qty.	Item#	Description	Unit Price	Line Total
1	1	NY023 BLDG AMSA		
		REPAIR LEAKING COIL UNIT IN CELLING COIL UNIT AIR HANDLER		
		REMOVE COIL UNIT AND REPAIR COIL. UNIT WILL NEED TO BE TAKEN TO THE SHOP FOR A BENCH REPAIR AND THEN REINSTALLED		
		LABOR		
		16 HRS @ \$235.00		\$3760.00
		2 MEN 8 HRS EA		
		TOTAL		\$3760.00

ACAV Services

11 Snug Cove Lane
Bayville NY 11709
Jacka377@verizon.net
516 941 6581