

Over and Above Estimate

Region: 2

Location: NY023

CSS #: 34569

Maximo Work Order No. 16623

Asset#:

Date Issued: 02/16/2022

Original Description: Repair leaking pipe in Building 124 Storage Cage.

Description of Repairs: Drain the building down, provide scissor platform to remove and replace a 20ft PCS of 3" schedule 40 steel pipe, replace fittings and hangers. Turn water back on and check for leaks

Non Pre-Priced Estimate:

Quantity	Line Item #	Description	Labor Hours	Unit	Labor	Materials	Equipment	Total
1		Materials (See attached estimate for line items)				\$325.00		\$325.00

Note: RS Means (Pre-Priced) not used in compiling this estimate.

Note: Subcontractor quote attached.

Estimate Summary:

Labor Hours	Labor Cost	Material	Equipment Cost	Total Cost	CE Factor	Total Estimate
X3 men @ 22 Hours@235.00	\$5170.00	\$325.00		\$5495.00	.90%	\$4945.50

Please see attached estimate

ACAV SERVICES

February 23, 2022



ESTIMATE 022322 CSS34569 WO16623

Bill To		Ship To	
Customer	International Support Group M DUBOIS,	Recipient	99 RSC RD DPW L CORBO
Customer ID#	NY023 (BLDG 124)	Address	Ernie Pyle USARC BLDG 206 Ft Totten NY
Address	9050 Pines Blvd STE 150 Pembroke Pines FL 33024	Phone	718 631 6188
Phone	954 900 1095		
Payment Due	NET 30	Delivery Date	N/A
Salesperson	JW	Shipping Method	N/A
Payment Terms	N/A	Shipping Terms	N/A

Qty.	Item#	Description	Unit Price	Line Total
1	1	NY023 BLDG 124 REPAIR LEAKING PIPE IN 12FT CEILING DRAIN BUILDING DOWN SUPPLY SCISSOR PLATFORM TO REMOVE AND RELACE A 20FT PCS OF 3" SCHEDULE 40 STEEL PIPE REPLACE FITTINGS AND HANGERS TURN ON WATER AND CHECK FOR LEAKS		

ACAV Services

11 Snug Cove Lane
Bayville NY 11709
Jacka377@verizon.net
516 941 6581

Qty.	Item#	Description	Unit Price	Line Total
		<u>MATERIAL</u>		
		1EA 20FT OF 3' STEEL SCHEDULE 40 PIPE		\$325.00
		2EA 3" COUPLINGS		
		4EA 24" HANGERS		
		<u>LABOR</u>		
		22 HRS @ \$235.00		
		3 A MECHANICS		\$5170.00
		TOTAL		\$5495.00
			TOTAL	\$5495.00