
Over and Above Estimate 

  Region: 2 

  Location: NY023 

CSS #: 34957 

Maximo Work Order No. 16848 Asset#: 

Date Issued: 03/16/2022 

Original Description: Repair leak in coil in air handler, in breakroom of AMSA 12, building #123 

  Description of Repairs: Repair Broken heating/cooling ceiling unit.  Furnish and install new hot water 
heating and cooling coil.  Remove the existing controls and valves, furnish and install new duct and 
pipe fittings as required, reinsulate disturbed insulation, check for proper operation 

Non Pre-Priced Estimate: 

Quantity Line 
Item # Description Labor 

Hours Unit Labor Materials Equipment Total 

1 
Materials (See 
attached estimate for 
line items) $ 4805.50 $4805.50 

Note: RS Means (Pre-Priced) not used in compiling this estimate. 
Note: Subcontractor quote attached. 

Estimate Summary: 

Labor Hours Labor 
Cost 

Material Equipm
ent Cost 

Total 
Cost 

CE 
Factor 

Total 
Estimate 

20 total man hours 
@ 255.00 hr = 
$5100.00 X2 men 

$5100.00 $4805.50 $9905.50 1.03  $10202.66 

 Please see attached estimate 

DUE TO FABRICATION LEAD TIME IS 4-6 WEEKS






	Over and Above revised.pdf
	CSS #: 34957
	Original Description: Repair leak in coil in air handler, in breakroom of AMSA 12, building #123
	Description of Repairs: Repair Broken heating/cooling ceiling unit.  Furnish and install new hot water heating and cooling coil.  Remove the existing controls and valves, furnish and install new duct and pipe fittings as required, reinsulate disturb...

	ACAV NY23 CSS34957 WO16848 ESTIMATE.pdf



