
 

 

Over and Above Estimate 

  Region: 2                

  Location: NY023 

CSS #:89863  
Maximo Work Order No. 19348 Asset#:  
Date Issued: 9/15/22  

  Original Description: Repair floor in the computer lab of building#128. Subfloor fell apart under 
carpet tile section about 2 feet X 6 feet. 

 
  Description of Repairs: The contractor will remove the existing carpet, remove the existing rotted 
flooring, and approx. 150sq ft of the floor joist.  Replace with new floor joist with two (2) layers of ¾” 
plywood. Reset carport. Remove debris. 
 

Non Pre-Priced Estimate: 

Quantity Line 
Item # Description Labor 

Hours Unit Labor Materials Equipment Total 

1 
 
 

 

Materials (See 
attached estimate for 
line items) 
 

    
$950.00 

 
$ $950.00 

Note: RS Means (Pre-Priced) not used in compiling this estimate. 
Note: Subcontractor quote attached. 
 
Estimate Summary: 

 

Labor Hours Labor 
Cost 

Materi
al 

Other 
cost 

Total 
Cost 

CE 
Factor  

Total Estimate 

28 man hours @ 250.00 
per hour=7000.00 

 
 
$7000.00 
 
 

 
 
$950.00 

 
 
$   

 
 
$7950.00 
 
 

 
 
.90 

 
 
 $7155.00 
 
 
 
 
 

 

 Please see attached estimate.   
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