
Over and Above Estimate 

  Region: 2 

  Location: NY023 

CSS # 90935 
Maximo Work Order No. 20193 Asset#: 
Date Issued: 11/28/2022 

  Original Description: Fix or replace overhead door coil in AMSA 12 Building #123 

Description of Repairs: Replace overhead door safety coil, lubricate tracks and repair guide wheels 

Non-Pre-Priced Estimate: 

Quantity Line 
Item # Description Labor 

Hours Unit Labor Materials Equipment Total 

1 
Materials (See 
attached estimate for 
line items) $980.00 

Note: RS Means (Pre-Priced) is not used in compiling this estimate. 
Note: Subcontractor quote attached. 

Estimate Summary: 

Labor Hours Labor 
Cost 

Equipme
nt 

Material Total 
Cost 

CE 
Factor 

Total 
Estimate 

X2 men at 4hours each 
at 250.00 per hour= 
2000.00  $2000.00  $980.00 $2980.00 1.02  $3039.60 

 Please see the attached estimate. 
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