CMI

Management, Inc.

Over and Above Estimate

Region: 2

Location: NY023

CSS #92314
Maximo Work Order No. 21460
Date Issued: 02/28/2023

Original Description: Repair main exit gate at Building 200, Gate was hit while closing and is now
out of line.

Description of Repairs: Repair damaged main gate exit side. Remove gate, transport to shop for repair.
Will attempt to straighten the frame and lower guide. Transport gate back to site. Re-hang gate and
heck alignment and operation. Replace damaged hardware.

Non-Pre-Priced Estimate:

Line Labor

Quantity ltem # Description Hours Unit | Labor | Materials Equipment Total
. Materials (See

attached estimate for
L 125.00
line items)

Note: RS Means (Pre-Priced) is not used in compiling this estimate.

Note: Subcontractor quote attached.

Estimate Summary:

Labor Hours Labor Equipme | Material Total CE Total
Cost nt Cost Factor | Estimate

Repair x2 men @ 7hrs
each = 14 hours total $3500.00 $125.00 | $3625.00 | 1.02 $3697.50

@250.00=3500.00

Please see the attached estimate.



ACAV SERVICES

March 8, 2023

ESTIMATE 030523 CSS92314 WO021460

Bill To Ship To
Customer International Support Group Recipient 99 RSC RD DPW
M DUBOIS, L CORBO
Customer ID# NY023 (MAIN GATE) Address Ernie Pyle USARC
) BLDG 206
Address 9050 Pines Blvd Ft Totten NY
STE 150
Pembroke Pines FI 33024 Phone 718 631 6188
Phone 954 900 1095
Payment Due NET 30 Delivery Date N/A
Salesperson JwW Shipping Method N/A
Payment Terms N/A Shipping Terms  N/A
Qty. | Item# | Description Unit Price Line Total

NY23 (MAIN GATE EXIT SIDE)

REPAIR DAMAGED MAIN GATE
(EXIT SIDE)

REMOVE GATE

TRANSPORT TO SHOP FOR
REPAIR

ATTEMPT TO STRAIGHTEN THE
FRAME

ATTEMPT TO STRAIGHTEN THE
LOWER GUIDE

TRANSPORT BACK TO SITE

RE-HANG GATE AND CHECK
ALIGNMENT AND OPERATION

REPLACE DAMAGED HARDWARE

ACAV Services

11 Snug Cove Lane
Bayville NY 11709
Jacka377@yverizon.net
516 941 6581



Qty. | Item# | Description Unit Price Line Total

MATERIAL

MISCH HARDWARE $125.00
LABOR

14 HRS @ $250.00

(2 MEN 7 HRS EA) $3500.00
TOTAL $3625.00

3 TOTAL $3625.00
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