
 

 

Over and Above Estimate 

  Region: 2                

  Location: NY023-206 

CSS # 92342 
Maximo Work Order No. 21466 
Date Issued: 02/28/2023 
 

 Original Description: building 206 1st floor men and women, 2nd floor unisex bathroom replace broken doorknobs,   paint doors and 
window trim, replace 2 damaged door air vents 

 Description of Repairs:   - 

Install one (1) new stainless steel push plate/handle assembly Mens Latrine RM 106 

1st Floor (2 doors, 4 windows) Light sand, caulk and paint window(s) trim interior, door(s) trim inside and out (color match 

Repair one (1) damaged window casing.   

New custom size aluminum doo grill 27w x 14h (approx.) 

New custom size aluminum doo grill 29w x 14h (approx.) 

Remove and replace two (2) doo lock assemblies with Stainless Steel blank wrap around 

Install two (2) 6" kick plates with new aluminum 

Install two (2) new stainless ste push plate/handle assemblies 

     Unisex Latrine RM 212 

2nd Floor (1 door, 1 window) Lig sand, caulk and paint window(s) trim interior, door 
& trim inside and out (color match) 

Remove and replace one (1) door lock assembly with Stainless St blank wrap around 

Replace one (1) existing 8" kick plate with new aluminum 

Replace existing worn hinges with Stainless Steel bearing commercial 

Install one (1) new stainless steel push plate/handle assembly 

 

 

 

 

 

 

 

 

 

 

 
   

 



 

 

 

 

 

 

 

 

Non-Pre-Priced Estimate: 

Quantity Line 
Item # Description Labor 

Hours Unit Labor Materials Equipment Total 

1 
 
 

 

Materials (See 
attached estimate for 
line items) 
 

   670.00 
 

 
  

Note: RS Means (Pre-Priced) is not used in compiling this estimate. 
Note: Subcontractor quote attached. 
 
Estimate Summary: 

 

Labor Hours Labor 
Cost 

Equipme
nt 

Material Total 
Cost 

CE 
Factor  

Total  
Estimate 

 
Repair x2 men @ 8hrs 
each = 16 hours total 
@225.00= 3500.00 
 
 

 
 
$3600.00 
 
 

  
 
 

 
 
 $670.00 

 
 
$4270.00 
 
 

 
 
1.02 
 

 
 
 $4355.40 
 
 
 
 
 

 

 Please see the attached estimate.   
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