
 

 

Over and Above Estimate 

  Region: 2                

  Location: NY023-206 

CSS # 92475 
Maximo Work Order No. 21486 
Date Issued: 03/08/2023 
 

 Original Description: Building 206 tree removal next to building and main gate. Tree is falling apart and 
presents a danger to Soldiers, cars and can fall on main gate. 
 Description of Repairs:  Remove dead tree adjacent to building. Remove all Debry and grind stump. 
   

 
Non-Pre-Priced Estimate: 

Quantity Line 
Item # Description Labor 

Hours Unit Labor Materials Equipment Total 

1 
 
 

 

Materials (See 
attached estimate for 
line items) 
 

    
 
  

Note: RS Means (Pre-Priced) is not used in compiling this estimate. 
Note: Subcontractor quote attached. 
 
Estimate Summary: 

 

Labor Hours Labor 
Cost 

Equipme
nt 

Material Total 
Cost 

CE 
Factor  

Total  
Estimate 

 
Repair x5 men @ 7hrs 
each = 35 hours total 
@175.00= 3500.00 
 
 

 
 
$6125.00 
 
 

  
 
 

 
 
  

 
 
$6125.00 
 
 

 
 
1.02 
 

 
 
 $6247.5 
 
 
 
 
 

 

 Please see the attached estimate.   
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