

Additional Funding Request

| | |
|---|--|
| Site: NY058 | WO# 21786 CSS #93084 |
| Description of Repairs | Remove and rehang the Telecom rack in Rm 204. The existing rack is not fastened properly to any studs to support the weight. Will remove the rack and reinstall it with backer boards for support and properly secure with screws and construction adhesive. |
| Diagnosis: Initial Work Order | Repair and re hang telecoms rack building 206 rm 204. |
| Explanation of Additional Costs for Repairs | |
| Additional Labor Cost to Perform Repairs | 1200.00 |
| Additional Material Cost to Perform Repairs | 50.00 |
| Total Cost of Repair | \$1250.00 |
| | |
| | |

ACAV SERVICES

April 14, 2023



ESTIMATE 041423 CSS93084 WO21786

| Bill To | | Ship To | |
|---------------|---|-----------------|--|
| Customer | International Support Group M DUBOIS, | Recipient | 99 RSC RD DPW L CORBO |
| Customer ID# | NY023 (BLDG 206) | Address | Ernie Pyle USARC BLDG 206 Ft Totten NY |
| Address | 9050 Pines Blvd STE 150 Pembroke Pines FL 33024 | Phone | 718 631 6188 |
| Phone | 954 900 1095 | | |
| Payment Due | NET 30 | Delivery Date | 30 MAR 23 |
| Salesperson | JW | Shipping Method | N/A |
| Payment Terms | N/A | Shipping Terms | N/A |

| Qty. | Item# | Description | Unit Price | Line Total |
|------|-------|---|------------|------------|
| | | NY23 (BLDG 206) RM 204 | | |
| | | REHANG TELECOM RACK IN RM 204 | | |
| | | THE RACK WAS NOT INSTALLED PROPERLY, WHO EVER SECURED THE RACK TO THE WALL (SHEET ROCK) DID NOT FASTEN THE FRAME TO ANY STUDS BEHIND THE SHEETROCK TWO MEN WILL BE REQUIRED TO REMOVE THE RACK AND TEMPORALLY SUPPORT IT WHILE BACKER BOARDS COULD BE CUT TO SIZE AND THEN | | |

ACAV Services

11 Snug Cove Lane
Bayville NY 11709
Jacka377@verizon.net
516 941 6581

| Qty. | Item# | Description | Unit Price | Line Total |
|--------------|-------|--|------------|------------------|
| | | PROPERLY SECURED WITH SCREWS AND CONSTRUCTION ADHESIVE. THIS HAD TO BE ACCOMPLISHED WITH COORDINATION WITH THE IT PERSONNEL | | |
| | | <u>MATERIAL</u> 2X8X8 BOARD CONSTRUCTION ADHESIVE | | \$50.00 |
| | | <u>LABOR</u> 6 HRS @ 200.00 PER HR (2 MEN 3HRS EA) | | \$1200.00 |
| | | TOTAL | | \$1250.00 |
| TOTAL | | | | \$1250.00 |

